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I. 2002 Standard Specifications 

 
The State of Utah Standard Specifications for Road and Bridge 
Construction, U.S. Standard Units (Inch Pound Units) CSI Format, 
Edition of 2002 with Changes One and Two included applies on this 
project. 



State-Green Book 

II. List of Revised Standard Specifications 
 
Change One – Included in 2002 Standard Specifications 
Revised August 29, 2002 
 Section 00570 Articles 1.2 A 69, A 71 b (deleted) 
 Section 00727 Articles 1.1 D; 1.5 B; 1.9; 1.10; 1.16 B, C; 1.18 B 
 Section 01574 Articles 1.2 B 

Section 02721 Articles 1.2 D (added), H (replaced), I (deleted);1.6 B1; 2.1 A Table 3;  
3.2 C 

 Section 02741 Articles 3.8 E 2 a, b 
 Section 02821 Articles 3.1 A 
 Section 02892 Articles 1.5 A, B 
 Section 02936 Articles 1.4; 1.5 C 
 Section 03152 Articles 1.2 P, Q; 2.2 A, B 
 Section 05120 Articles 1.4 A (deleted), 3.3 A 
 Section 16525 Articles 1.6 A, B 
 
Change Two – Included in 2002 Standard Specifications 
Revised December 19, 2002 
 Section 01561 Article 3.1 A 
 Section 02075 Article 2.7 A 
 Section 02372 Article 2.1 A 4 
 Section 02455 Article 3.3 B 2 
 Section 02785 Article 3.2 C 
 Section 02861 Article 3.3 A 

Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2 
(added), 2.8 A 1 a, 2.8 A 2 (deleted), 2.9 A3, 3.2 A Table, 3.2 C, 3.7 A 3, 3.8 C 1, 3.9 A-
B, 3.10, 3.11 B 1, 3.11 B 3 
Section 07922 Article 2.1 Table 1 
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III. List of Revised Standard Drawings 
Change One  
Revised December 19, 2002 
 
AT 7  Polymer Concrete Junction Box Details   12/19/2002 
BA 1A  Precast Concrete Full Barrier Standard Section  12/19/2002 
BA 1B  Precast Concrete Full Barrier Standard Section  12/19/2002 
BA 3  Cast In Place Constant Slope Barrier    12/19/2002 
BA 4B  Beam Guardrail Installations     12/19/2002 
BA 4C  Beam Guardrail Anchor Type I    12/19/2002 
CC 6  Crash Cushion Type E Sand Barrel Details   12/19/2002 
DG 3  Maximum Fill Height and End Sections for HDPE 
  And PVC Pipes      12/19/2002 
DG 4  Pipe Culverts Minimum Cover    12/19/2002 
EN 4  Temporary Erosion Control (Drop-Inlet Barriers)  12/19/2002 
GW 1  Raised Median and Plowable End Section   12/19/2002 
PV 2  Pavement Approach Slab Details    12/19/2002 
SL 13  Traffic Counting Loop Detector Details   12/19/2002 
SN 2  Flashing School Sign      12/19/2002 
SN 4  Flashing Stop Sign      12/19/2002 
SN 5  Typical Installation For Milepost Signs    12/19/2002 
SN 8  Ground Mounted Timber Sign Post (P1)   12/19/2002 
ST 1  Object Marker “T” Intersection and Pavement  

Transition Guidance      12/19/2002 
ST 7  Pavement Markings and Signs at Railroad Crossings 12/19/2002 
SW 3A  Precast Concrete Noise Wall 1 of 2    12/19/2002 
SW 3B  Precast Concrete Noise Wall 2 of 2    12/19/2002 
SW 4A  Precast Concrete Retaining/Noise Wall 1 of 2  12/19/2002 
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IV. Materials Minimum Sampling and Testing 
 
Follow the requirements of the Current Materials Minimum Sampling and 
Testing Manual: 
 
Materials Minimum Sampling and Testing Manual reference can be found 
from the UDOT Web Site at: 
http://www.dot.utah.gov/esd/Manuals/Materials/MaterialsSampling.htm 
 
For UDOT employees the Manual can also be found on the Shared Drive at: 
\Shared\Engineering Services\Manuals\Materials (W drive for the Complex 
and R drive for the Regions) 
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V. Notice to Contractors 
 
Delete this line and insert Notice to Contractors on next page.



                      NOTICE TO CONTRACTORS
                                                                 

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South 
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, May 06, 2003, and at that time the download 
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for 
MAJOR WIDENING of MOAB TO I-70 AT CRESENT JCT. in GRAND County, the same being identified as State Project 
No: SP-0191(30)125.

Federal Regulations:
Wage Rate Non-Applicable.
                                                                                                                                     
Project Location:  7.67 Miles of Route: 191 from R.P. 129.51 to R.P. 137.18
             
The principal items of work are as follows (for all items of work see attachment): 
  HMA - 3/4 inch

Roadway Excavation (Plan Quantity)
Traffic Control

The project is to be completed:  in 220 Working Days.

Mandatory Pre-bid Conference: April 23, 2003, 10:00 am,  Moab Construction Office
424 Kane Creek Bld.
Moab, UT 84532

Conference attendance is a requirement for bid submission.

Other Requirements:
All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's 
Project Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm.  To bid on 
UDOT projects, bidders must use UDOT's Electronic Bid System (EBS).  The EBS software and EBS training schedules are 
also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price, 
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT.  Go to 
UDOT's website to register.  Unregistered companies may obtain the Specifications and Plans from the main office, 
4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $200.00, plus tax and mail charge, if applicable, none of 
which will be refunded. 

Prequalification of bidders is required.  Prior to submitting a bid, the bidder must have on file with the Utah Department   
of Transportation a completed and approved contractor's application for prequalification.  Department processing time    
is 10 working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu 
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah 
Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will 
execute the contract and furnish the contract bonds as required.  

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at 
(801) 965-4346.  Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 05th day of April, 2003.                                     
     UTAH DEPARTMENT OF TRANSPORTATION

Revised Date:   



John R. Njord, Director

Revised Date:   
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VI. EQUAL OPPORTUNITY (STATE PROJECTS) 
 
Selection of Labor: 
 
During the performance of this contract, the Contractor shall not discriminate against labor from 
any other State, possession, or territory of the United States. 
 
Employment Practices: 
 
During the performance of this contract, the Contractor agrees as follows: 
 

The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, sex, color, national origin, age, or disability.  The Contractor will 
take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment without regard to their  race, religion, sex, color, national 
origin, age, or disability.  Such action shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 
layoffs or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provide by the State 
Highway Department setting forth the provisions of this nondiscrimination clause. 

 
The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to  race, religion, sex, color, national origin, age, or disability. 

 
The Contractor will send to each labor union or representative of workers with which the 
Contractor has a collective bargaining agreement or other contract or understanding, a 
notice to be provided by the State Highway Department advising the said labor union or 
worker' representative of the Contractors commitments under this section and shall post 
copies of the notice in conspicuous places available to employees and applicants for 
employment. 

 
In the event of the Contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations or orders, this contract may be canceled, 
terminated, or suspended in whole or in part and the Contractor may be declared ineligible 
for further State contracts. 

 
The Contractor will include the provisions of this Section in every subcontract or purchase 
order so that such provision will be binding upon each Subcontractor or vendor.  The 
Contractor will take such action with respect to any subcontract or purchase order as the 
State Highway Department may direct as a means of enforcing such provisions including 
sanctions for noncompliance. 
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VII. Bidding Schedule 
 
Delete this line and insert Bidding Schedule on next page. 



5/6/2003 Region: REGION 4
SP-0191(30)125                  County GRAND

Bid Opening Date:
Project Number:

Project Name: MOAB TO I-70 AT CRESENT JCT.
Description: MAJOR WIDENING

Funding STATE

# Item Description Quantity Unit

Utah Department of Transportation
Bidder's Schedule

10 - ROADWAY

1 012850010 Mobilization 1 lump sum 
2 013150010 Public Information Services 1 lump sum 
3 015540005 Traffic Control 1 lump sum 
4 01571002* Check Dam (Sediment Log) 3540 foot 
5 01571002P Check Dam (Stone) 2350 foot 
6 015720020 Dust Control and Watering 26548 1000 gallons
7 01574001* Environmental Control Supervisor 1 lump sum 
8 017210010 Survey 1 lump sum 
9 020560010 Borrow 34500 ton 
10 020560015 Granular Borrow 73100 cubic yard 
11 020750020 Geotextiles - Erosion Control 10550 square yard 
12 02221003* Remove Concrete Barrier 1260 foot 
13 022210050 Remove Tree 15 each 
14 022210057 Remove Concrete Headwall 37 inch - 60 inch Pipe 3 each 
15 022210075 Remove Guardrail 2075 foot 
16 022210080 Remove Fence 4650 foot 
17 02221009* Remove Traffic Counting Loop Detector 1 each 
18 022210095 Remove Pipe Culvert 1770 foot 
19 022220040 Remove Asphalt Pavement 8060 square yard 
20 02316002* Roadway Excavation (Plan Quantity) 473000 cubic yard 
21 023180010 Small Ditch Excavation 85 cubic yard 
22 023180020 Surface Ditch 13500 foot 
23 02319000* Reconstruct Channel 2950 cubic yard 
24 02373001* Loose Riprap 10750 cubic yard 
25 02376001* Erosion Control Blanket 21450 square yard 
26 02376002* Flexible Channel Liner Type A 12100 square yard 
27 02543000* Presplit Blast Holes 14250 foot 
28 02610001* 18 inch Pipe Culvert, Class A 200 foot 
29 02610002* 24 inch Pipe Culvert, Class A 2750 foot 
30 02610003* 30 inch Pipe Culvert, Class A 1425 foot 
31 02610004* 60 inch Pipe Culvert, Class A 125 foot 
32 02610005* 36 inch Pipe Culvert, Class A 1375 foot 
33 02610006* 42 inch Pipe Culvert, Class A 840 foot 
34 02610007* 48 inch Pipe Culvert, Class A 740 foot 
35 02610018* 12 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C 60 foot 
36 02610019* 18 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C 200 foot 
37 02613001* Culvert End Sections 60  Inch 2 each 
38 02613003* Culvert End Sections 18 inch 12 each 
39 02613004* Culvert End Sections 24 inch 64 each 
40 02613005* Culvert End Sections 30 inch 25 each 
41 02613006* Culvert End Sections 36 inch 19 each 
42 02613007* Culvert End Sections 42 inch 10 each 
43 02613008* Culvert End Sections 48 inch 12 each 
44 026350035 Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 22 each 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Mea
and payment.  Read all related documents carefully.

Page 1 of 3 4/1/2003 14:10:39



5/6/2003 Region: REGION 4
SP-0191(30)125                  County GRAND

Bid Opening Date:
Project Number:

Project Name: MOAB TO I-70 AT CRESENT JCT.
Description: MAJOR WIDENING

Funding STATE

# Item Description Quantity Unit

Utah Department of Transportation
Bidder's Schedule

10 - ROADWAY

45 026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 10 each 
46 027050015 Asphalt Pavement Sawing 42250 foot 
47 027210080 Untreated Base Course   3/4 inch or  1 inch Max 40600 cubic yard 
48 02741006* HMA - 3/4 inch 79500 ton 
49 027430050 HMA - Bike/Ped Path 3/8 inch 1150 ton 
50 027480010 Liquid Asphalt MC-70 or MC-250 225 ton 
51 027480030 Emulsified Asphalt  SS-1 120 ton 
52 027490010 Asphalt Concrete Driveway 2 each 
53 027610020 Longitudinal Rumble Strip 109000 foot 
54 027650020 Pavement Message Paint 111 each 
55 027650050 Pavement Marking Paint 2565 gallon 
56 02785003* Chip Seal Coat, Type C 305000 square yard 
57 02785007* Emulsified Asphalt HFMS-2P 525 ton 
58 028210044 Chain Link Brace Post 4 each 
59 02821004P Chain Link Fence, Type III (6' HIGH) 850 foot 
60 028220020 Right-of-Way Fence, Type B  (Metal Post) 2900 foot 
61 028220105 Right-of-Way Brace Post 16 each 
62 028410010 Beam Guardrail 290 foot 
63 028410030 Guardrail Transition Elements 3 each 
64 028410080 Cast-in-Place Constant Slope Barrier 3800 foot 
65 028410090 Anchor Elements 1 each 
66 028420010 Delineator Type I 310 each 
67 028420030 Delineator - Culvert Marker 155 each 
68 028430040 Crash Cushion Type H 4 each 
69 028910005 Remove Sign 9 each 
70 028910010 Relocation of Sign 62 each 
71 02891002P Sign Type A-1, 12 Inch X 48 Inch 3 each 
72 02891005P Sign Type A-I,  36 inch  X  48 inch 15 each 
73 028910065 Sign Type A-I,  36 inch  X  36 inch 8 each 
74 02891006P Sign Type A-I,  36 inch  X  60 inch 2 each 
75 028920030 Traffic Counting Loop Detector 1 each 
76 028960020 Right-of-Way Markers 8 each 
77 02906000* Native Boulder Placement 48 each 
78 029110010 Cellulose Fiber Mulch 119 acre 
79 02912004* Strip, Stockpile, and Spread Stockpiled Topsoil 63750 cubic yard 
80 02922001* Drill Seed Mix A 41 acre 
81 02922002* Drill Seed Mix B 74 acre 
82 02922003* Broadcast Seed Mix B 5 acre 
83 02961002* Rotomilling - 1 Inch 138750 square yard 
84 03310002P Concrete- Small Structure 32 each 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Mea
and payment.  Read all related documents carefully.

Page 2 of 3 4/1/2003 14:10:39



5/6/2003 Region: REGION 4
SP-0191(30)125                  County GRAND

Bid Opening Date:
Project Number:

Project Name: MOAB TO I-70 AT CRESENT JCT.
Description: MAJOR WIDENING

Funding STATE

# Item Description Quantity Unit

Utah Department of Transportation
Bidder's Schedule

20 - STRUCTURES
Description:Moab Canyon Wash, Conc. Box E-2504

85 02221001* Remove Bridge 1 lump sum 
86 028210008 6 ft Chain Link Fence, Type I 71 foot 
87 032110010 Reinforcing Steel - Coated 113295 pound 
88 03310001* Structural Concrete ( Est.Qty. 489 cu.yds )(Est. Lump Qty: 489 cu yd) 1 lump sum 

20 - STRUCTURES
Description:R-417A, Conc. Retaining Wall

89 02374001* Grouted Riprap 144 square yard 
90 03312000* Cast-in-place Concrete Retaining Wall (Estimated Surface Area 476 sq. yds.) 1 lump sum 

20 - STRUCTURES
Description:R-417B, Conc. Retaining Wall

91 02374001* Grouted Riprap 188 square yard 
92 03312000* Cast-in-place Concrete Retaining Wall (Estimated Surface Area 737 sq. yds.) 1 lump sum 

20 - STRUCTURES
Description:Seven Mile Wash, Steel Bridge C-928

93 020560025 Granular Backfill Borrow 172 cubic yard 
94 02221001* Remove Bridge 1 lump sum 
95 02374001* Grouted Riprap 85 square yard 
96 024660040 Drilled Caissons, 30 inch 503 foot 
97 032110010 Reinforcing Steel - Coated 230869 pound 
98 03310001* Structural Concrete(Est. Lump Qty: 982 cu yd) 1 lump sum 
99 051200010 Structural Steel (Specialty Item)(Est. Lump Qty: 279400 lb) 1 lump sum 
100 165260010 Electrical Work Bridges 1 lump sum 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Mea
and payment.  Read all related documents carefully.

Page 3 of 3 4/1/2003 14:10:39
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VIII. Measurement and Payment 
 



Page 1 of  15

MEASUREMENT AND PAYMENT

SP-0191(30)125

The Department will measure and pay for each bid item as detailed in this section.
Payment is contingent upon acceptance by the Department.

Items are listed by Specification and in tables as follows:

Item # Bid item number Bid Item Name Unit of measurement and payment

Additional information goes here.

1 012850010 Mobilization Lump sum

Payment Amount Paid When Paid

First The lesser of 25% of Mobilization or 2.5%
of contract

With first estimate

Second The lesser of 25% of Mobilization or 2.5%
of contract

With estimate following completion
of 5% of contract

Third The lesser of 25% of Mobilization or 2.5%
of contract

With estimate following completion
of 10% of contract

Fourth The lesser of 25% of Mobilization or 2.5%
of contract

With estimate following completion
of 20% of contract

Final Amount bid in excess of 10% of contract
price.

Project Acceptance-Final

Payment for maintaining and removing of Environmental Fence is included in Mobilization.

2 013150010 Public Information Services Lump Sum

Payment Amount Paid When Paid

One 25% of bid item amount With first estimate

Remaining portion of bid item paid as a
percentage of the contract completed

With each estimate
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3 015540005 Traffic Control Lump Sum

Payment Amount Paid When Paid

One 25% of the bid item amount With first estimate

Remaining portion of bid item paid as a
percentage of the contract completed

With each estimate

4 01571002* Check Dam (Sediment Log) Feet

In place, per structure

5 01571002P Check Dam (Stone) Feet

In place, per structure

6 015720020 Dust Control and Watering 1000 Gallon

7 01574001* Environmental Control Supervisor Lump Sum

Payment Amount Paid When Paid

One 25% of the bid item amount With first estimate

Remaining portion of bid item paid as a
percentage of the contract completed

With each estimate

8 017210010 Survey (Specialty Item) Lump sum

9 020560010 Borrow Ton

Refer to Section 01280 “Measurement.”

10 020560015 Granular Borrow Cubic Yard

Computed by average end area of plan typical sections.

11 020750020 Geotextiles - Erosion Control Square yard

In place, Department will not pay for overlaps.
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12 02221003* Remove Concrete Barrier Feet

Feet removed as per special provision 02221M.

13 022210050 Remove Tree Each

Removed, refer to Standard Specification 02221, PART 3, paragraph: Tree Removal.

14 022210057 Remove Concrete Headwall 
 37 inch - 60 inch pipe

Each

Removed

15 022210075 Remove Guardrail Feet

Including end section and anchorages

16 022210080 Remove Fence Feet

Removed

17 02221009* Remove Traffic Counting Loop Detector Each

18 022210095 Remove Pipe Culvert Feet

19 022220040 Remove Asphalt Pavement Square yard

Regardless of the depth or number of courses encountered.
A.  Do not measure discontinued roads within the limits of the new roadbed or roads that are disturbed in

performing other items of work.
B.  Department will pay for material placed to cover pavements or fill depressions under “Roadway

Excavation,” or “Borrow.”
C.  Quantity measured and paid is excluded from measurement and payment under “Roadway Excavation”.
D. Department will pay for concrete curb and concrete curb and gutter integral to the concrete pavement to

be removed under “Remove Concrete Pavement.”

20 02316002* Roadway Excavation (Plan Quantity) Cubic yard
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21 023180010 Small Ditch Excavation Cubic yard

Department will not pay for excavation beyond the cross-section shown on the plans.

22 023180020 Surface Ditch Feet

A.  Measured along the ditch center line, in place.
B.  Department pays for “Surface Ditch” as “Roadway Excavation” when the contract does not contain a

pay item for “Surface Ditch.”

23 02319000* Reconstruct Channel Cubic yard

A.  Measured by Contractor furnished survey.  Provide Resident Engineer with verified quantities such as
cross sections.

B.  Department will not measure or pay for excavation in excess of that authorized.
C. The Department pays for re-handing or additional haul when it is directed in writing as “Extra Work.”

24 02373001* Loose Riprap Cubic yard

In place, computed using the in-place surface area and specified thickness. 

25 02376001* Erosion Control Blanket Square yard

In place, do not measure overlaps

26 02376002* Flexible Channel Liner Type A Square yard

In place, do not measure overlaps
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27 02543000* Presplit Blast Holes Feet

A.     Includes compensation for :
         1.     All labor, equipment, and materials
         2.     Test blast(s)
         3.     Blast and vibration monitoring; pre-blast surveys in accordance with Section 02243S
         4.     Instrumentation
         5.     Blasting Consultant
         6.     Blasting mats or other flyrock prevention material
         7.     Stemming  material
B.     No payment shall be made for repair of damage of any kind, including pavement damage, and railroad         
         through-cut damage that is caused by blasting operations.
C.     The accepted quantities of conforming holes actually measured and shot will be paid for at the contract unit 
         price.
D.    The measurement will be made from the rock surface to the roadway grade or to a predetermined bench       
         elevation.  The quantity of presplit blast holes shown in the contract is an estimate,any increase or                
         decrease in this will be made without adjustment to the contract unit price.

28 02610001* 18 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.

29 02610002* 24 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.

30 02610003* 30 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.

31 02610004* 60 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.

32 02610005* 36 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.

33 02610006* 42 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.
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34 02610007* 48 inch Pipe Culvert, Class A Feet

A.     Measured parallel to the center line from barrel end to barrel end, in place.
B.      Payment for excavation and workmanship for extension of pipe culverts will be included in this item.

35 02610018* 12 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C Feet

Measured parallel to the center line from barrel end to barrel end, in place.

36 02610019* 24 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C Feet

Measured parallel to the center line from barrel end to barrel end, in place.

37 02613001* Culvert End Sections 60 inch Each

In place

38 02613003* Culvert End Sections 18 inch Each

In place

39 02613004* Culvert End Sections 24 inch Each

In place

40 02613005* Culvert End Sections 30 inch Each

In place 

41 02613006* Culvert End Sections 36 inch Each

In place

42 02613007* Culvert End Sections 42 inch Each

In place

43 02613008* Culvert End Sections 48 inch Each

In place
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44 026350035 Rectangular Grate and Frame, (Standard Grating),
Std Dwg GF 3

Each

In place 

45 026350040 Rectangular Grate and Frame, (Bicycle Safe Grating), 
Std Dwg GF 3

Each

In place

46 027050015 Asphalt Pavement Sawing Feet

Payment: When no depth is shown, payment will be based on a depth of 6 inches  If the average depth exceeds
the plan depth by 2 inches or more, the unit price will increase by 20 percent.

47 027210080 Untreated Base Course 3/4 inch or 1 inch Max Cubic yard

Computed by average end area of plan typical sections.

48 02741006* HMA - 3/4 inch Ton

Includes aggregates, asphalt binder, hydrated lime, other additives, etc.  The Department will not pay separately
for asphalt binder, hydrated lime, additives, etc.

49 027430050 HMA - Bike/Ped Path 3/8 inch Ton

Includes aggregates, asphalt binder, hydrated lime, other additives, etc.  The Department will not pay separately
for asphalt binder, hydrated lime, additives, etc.

50 027480010 Liquid Asphalt MC-70 or MC-250 Ton

51 027480030 Emulsified Asphalt SS-1 Ton

Do not measure water added in excess of the specified amount in Standard Specification 02745.

52 027490010 Asphalt Concrete Driveway Each

The Department pays for untreated base course under Section 02721, and Hot Mix Asphalt under the appropriate
section.
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53 027610020 Longitudinal Rumble Strip Feet

Measured along the edge of the shoulder.

54 027650020 Pavement Message Paint Each

In place, measurement - Painted Pavement Messages:
A.  Letter = one message.
B.  Arrow = one message.
C.  Multi-headed arrow = one message per arrow.
D.  School crossbars = one message per 24 inch x 10 ft bar.
E.  Crosswalk = two message per lane and two messages per shoulder.
F.  Stop Bar = one message per lane and one message per shoulder.
G.  Railroad crossing markings = seven messages per lane.
      1. ‘R’ = one message each (two required).
      2. ‘X’ = two messages.
      3.  Transverse Bar = one message each (two required).
      4. Stop Bar = one message.
Payment: 
A. The Department will not pay for removal of unauthorized, smeared, or damaged markings.
B. Price reduction for paint application rate:

Rate                                                       Pay Factor
At the specified rate 1.0
1-10 percent below the specified rate 0.75
11-15 percent below the specified rate 0.50
More than 15 percent below the specified rate May be accepted at 0.40 or required to be repainted.
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55 027650050 Pavement Marking Paint Gallon

In place, Payment: 
A. The Department will not pay for removal of unauthorized, smeared, or damaged markings.
B. Price reduction for paint application rate:

Rate                                                       Pay Factor
At the specified rate 1.0
1-10 percent below the specified rate 0.75
11-15 percent below the specified rate 0.50
More than 15 percent below the specified rate May be accepted at 0.40 percent or 

required to be repainted.

56 02785003* Chip Seal Coat, Type C Square yard

In place.  Include in this item cover material, blotter material, and flush coat. Emulsified asphalt paid separately.

57 02785007* Emulsified Asphalt HFMS-2P Ton

58 028210044 Chain Link Brace Post Each

In place

59 02821004P Chain Link Fence, Type III (6' High) Feet

In place
Measured parallel to the ground along the fence including line posts, less openings.

60 028220020 Right-of-Way Fence, Type B (Metal Post) Feet

In place
Measure parallel to the ground along the fence including line posts, less openings.

61 028220105 Right-of-Way Brace Post Each

In place
Brace Posts include end, gate, corner or braced line posts

62 028410010 Beam Guardrail Feet

In place
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63 028410030 Guardrail Transition Elements Each

In place

64 028410080 Cast-in-Place Constant Slope Barrier Feet

In place

65 028410090 Anchor Elements Each

In place

66 028420010 Delineator Type I Each

In place

67 028420030 Delineator - Culvert Marker Each

In place

68 028430040 Crash Cushion Type H Each

In place

69 028910005 Remove Sign Each

70 028910010 Relocation of Sign Each

In place, includes removal and disposal of existing concrete sign base.

71 02891002P Sign Type A-1, 12 inch X 48 inch Each

In place

72 02891005P Sign Type A-1, 36 inch X 48 inch Each

In place
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73 028910065 Sign Type A-1, 36 inch X 36 inch Each

In place

74 02891006P Sign Type A-1, 36 inch X 60 inch Each

In place

75 028920030 Traffic Counting Loop Detector Each

In place

76 028960020 Right-of-Way Markers Each

In place

77 0290600* Native Boulder Placement Each

In place

78 029110010 Cellulose Fiber Mulch Acre

79 02912004* Strip, Stockpile, and Spread Stockpiled Topsoil Cubic Yard

In stockpile

80 02922001* Drill Seed Mix A Acre

In place

81 02922002* Drill Seed Mix B Acre

In place

82 02922003* Broadcast Seed Mix B Acre

In place
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83 02961002* Rotomilling - 1 inch Square Yard

84 03310002P Concrete - Small Structure Each

A.           Each in place. Includes Reinforcing Steel - Coated, Concrete and Workmanship required to place            
                   Concrete- Small Structure according to the plan set.
B.  Department will make no separate payment for excavation for structures.

85 02221001* Remove Bridge Lump

Removed. 
Includes full depth saw cut and  partial bridge removal prior to constructing Phase I as well as removal of the rest
of bridge prior to constructing Phase II.

86 028210008 6 ft Chain Link Fence, Type I Feet

In place
Measured parallel to the ground along the fence including line posts, less openings.

87 032110010 Reinforcing Steel - Coated Pound

Measurement: Per plan quantity.
1.  Do not include the mass of the coating or the specified test bars as computed weight.
2.  Department will not make allowances for extra reinforcing steel required to provide lap splices that are

requested by the Contractor.
3.  Department will not make allowances for clips, chairs, wire, or other materials used for fastening

reinforcement in place.
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88 03310001* Structural Concrete (Est. Qty _467_Yd3) Lump

Measurement:
A.  When the Contract provides a lump sum bid, the quantities shown on the plans are estimated quantities

only, and are not to be used as exact quantities.  
B. When the contract provides measurement per cubic yard, measure quantities by the dimensions shown.  
C.  Use the prismoidal formula when the method of average end areas is not sufficiently accurate.
D.  Do not measure concrete required to fill over breakage of excavation for footings, walls, or slabs.  
E.  Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel, piles,

metal grillage, anchors, conduits, or weep holes.
Payment
A. Department will pay for reinforcing steel for structures separately, unless otherwise noted.
B.  Department will make no separate payment for excavation for structures.
C.  Department will adjust prices as follows when the Contract provides for concrete structures as a lump

sum:
       1.  If the Engineer increases or decreases the quantity of concrete:

C Unit price will be determined by dividing the contract lump sum price of that item by the
estimated quantity of concrete as shown on the plans.

C The contract lump sum price will be adjusted by an amount equal to the product of the change
in quantity and computed unit price. 

       2. If the estimated quantity of concrete as shown is in error by more than 10 percent:
C The contract lump sum price will be increased or decreased by an amount equal to the product

of the unit price determined in accordance with the previous line of this paragraph and the
difference between the corrected quantity and the estimated quantity.

89 02374001* Grouted Riprap Square  yard

In place, computed using the in-place surface area.

90 03312000* Cast-in-place Concrete Retaining Wall (Estimated Surface Area
475.5 sq. yds.)

Lump

In place. Excavation for Structures, Concrete, Reinforcing Steel, Free Draining Granular Backfill Borrow,
Underdrain Granular Backfill, Perforated Drain Pipe, Stainless Steel Screens, and Composite Drainage Material to
be included in the cost of the Cast-In-Place Concrete Retaining Wall.

91 02374001* Grouted Riprap Square  yard

In place, computed using the in-place surface area.

92 03312000* Cast-in-place Concrete Retaining Wall (Estimated Surface Area
728.9 sq. yds.)

Lump

In place. Excavation for Structures, Concrete, Reinforcing Steel, Free Draining Granular Backfill Borrow,
Underdrain Granular Backfill, Perforated Drain Pipe, Stainless Steel Screens, and Composite Drainage Material
to be included in the cost of the Cast-In-Place Concrete Retaining Wall.
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93 020560025 Granular Backfill Borrow Cubic Yard

A. Computed by average end area of plan typical sections.
B. At abutments, Department will not pay for Granular Backfill Borrow placed outside an area which is

bounded by vertical planes 3 feet inside the abutment backwall and 2 feet inside the wing walls.
C. Department will not pay separately for material placed outside the above limitation, but will include it in

Other Items of Work.

94 02221001* Remove Bridge Lump

Removed
Includes full depth saw cut and  partial bridge removal prior to constructing Phase I as well as removal of the rest
of bridge prior to constructing Phase II.

95 02374001* Grouted Riprap Square  yard

In place, computed using the in-place surface area.

96 024660040 Drilled Caissons, 30 inch Feet

In place
A. The price will be full compensation for all work and materials including concrete, reinforcing steel, de-

watering, placing concrete under water, and providing casing.
B. Drilled caissons may be accepted at a reduced price when the concrete strength is below that specified.

1. The Department applies the pay factor to the total length of any caisson containing concrete
with strength tests falling below that specified.

2. The Department calculates the pay factor as follows:
Psi below specified strength:                            Pay Factor:

1 - 100                 0.98
101 - 200                 0.94
201 - 300                 0.88
301 - 400                 0.80
More than 400   0.50 or Engineer may reject

97 032110010 Reinforcing Steel - Coated Pound

Measurement: Per plan quantity.
1.  Do not include the mass of the coating or the specified test bars as computed weight.
2.  Department will not make allowances for extra reinforcing steel required to provide lap splices that are

requested by the Contractor.
3.  Department will not make allowances for clips, chairs, wire, or other materials used for fastening

reinforcement in place.
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98 03310001* Structural Concrete (Est. Qty _982_Yd3) Lump

Measurement:
A.  When the Contract provides a lump sum bid, the quantities shown on the plans are estimated quantities

only, and are not to be used as exact quantities.  
B. When the contract provides measurement per cubic yard, measure quantities by the dimensions shown.  
C.  Use the prismoidal formula when the method of average end areas is not sufficiently accurate.
D.  Do not measure concrete required to fill over breakage of excavation for footings, walls, or slabs.  
E.  Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel, piles,

metal grillage, anchors, conduits, or weep holes.
Payment
A. Department will pay for reinforcing steel for structures separately, unless otherwise noted.
B.  Department will make no separate payment for excavation for structures.
C.  Department will adjust prices as follows when the Contract provides for concrete structures as a lump

sum:
       1.  If the Engineer increases or decreases the quantity of concrete:

C Unit price will be determined by dividing the contract lump sum price of that item by the
estimated quantity of concrete as shown on the plans.

C The contract lump sum price will be adjusted by an amount equal to the product of the change
in quantity and computed unit price. 

       2. If the estimated quantity of concrete as shown is in error by more than 10 percent:
C The contract lump sum price will be increased or decreased by an amount equal to the product

of the unit price determined in accordance with the previous line of this paragraph and the
difference between the corrected quantity and the estimated quantity.

99 051200010 Structural Steel (Est. Qty__279400__lb.) (Specialty Item) Lump Sum

A.  The quantities of structural steel shown on the plans are estimated quantities.  The Department will not
consider variations from these quantities as cause for claims.

B. Adjustments: 
1. The Department will adjust price in an amount equal to the product of the change in quantity

times unit price if increases or decreases in quantities result from design revision.
2. The Department will determine the unit price by dividing the contract lump sum by the

estimated quantity of structural steel shown on the plans.

100 165260010 Electrical Work Bridges Lump sum
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Version: 1
Summary Report

Project: SP-0191(30)125
MOAB TO I-70 AT CRESENT JCT.

10 - ROADWAY 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

012850010 Lump     Mobilization 1

013150010 Lump     Public Information Services 1

015540005 Lump     Traffic Control 1

01571002* ft       Check Dam (Sediment Log) 3,540

01571002P ft       Check Dam (Stone) 2,350

015720020 1000 gal Dust Control and Watering 26,548

01574001* Lump     Environmental Control Supervisor 1

017210010 Lump     Survey 1

020560010 Ton      Borrow 34,500

020560015 cu yd    Granular Borrow 73,100

020750020 sq yd    Geotextiles - Erosion Control 10,550

02221003* ft       Remove Concrete Barrier 1,260

022210050 Each     Remove Tree 15

022210057 Each     Remove Concrete Headwall 37 inch - 60 inch Pipe 3

022210075 ft       Remove Guardrail 2,075

022210080 ft       Remove Fence 4,650

02221009* Each     Remove Traffic Counting Loop Detector 1

022210095 ft       Remove Pipe Culvert 1,770

022220040 sq yd    Remove Asphalt Pavement 8,060

02316002* cu yd    Roadway Excavation (Plan Quantity) 473,000

023180010 cu yd    Small Ditch Excavation 85

023180020 ft       Surface Ditch 13,500

02319000* cu yd    Reconstruct Channel 2,950

02373001* cu yd    Loose Riprap 10,750

02376001* sq yd    Erosion Control Blanket 21,450

02376002* sq yd    Flexible Channel Liner Type A 12,100

02543000* ft       Presplit Blast Holes 14,250

02610001* ft       18 inch Pipe Culvert, Class A 200

02610002* ft       24 inch Pipe Culvert, Class A 2,750
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Version: 1
Summary Report

Project: SP-0191(30)125
MOAB TO I-70 AT CRESENT JCT.

10 - ROADWAY 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

02610003* ft       30 inch Pipe Culvert, Class A 1,425

02610004* ft       60 inch Pipe Culvert, Class A 125

02610005* ft       36 inch Pipe Culvert, Class A 1,375

02610006* ft       42 inch Pipe Culvert, Class A 840

02610007* ft       48 inch Pipe Culvert, Class A 740

02610018* ft       12 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C 60

02610019* ft       18 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C 200

02613001* Each     Culvert End Sections 60  Inch 2

02613003* Each     Culvert End Sections 18 inch 12

02613004* Each     Culvert End Sections 24 inch 64

02613005* Each     Culvert End Sections 30 inch 25

02613006* Each     Culvert End Sections 36 inch 19

02613007* Each     Culvert End Sections 42 inch 10

02613008* Each     Culvert End Sections 48 inch 12

026350035 Each     Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 22

026350040 Each     Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 10

027050015 ft       Asphalt Pavement Sawing 42,250

027210080 cu yd    Untreated Base Course   3/4 inch or  1 inch Max 40,600

02741006* Ton      HMA - 3/4 inch 79,500

027430050 Ton      HMA - Bike/Ped Path 3/8 inch 1,150

027480010 Ton      Liquid Asphalt MC-70 or MC-250 225

027480030 Ton      Emulsified Asphalt  SS-1 120

027490010 Each     Asphalt Concrete Driveway 2

027610020 ft       Longitudinal Rumble Strip 109,000

027650020 Each     Pavement Message Paint 111

027650050 gal      Pavement Marking Paint 2,565

02785003* sq yd    Chip Seal Coat, Type C 305,000

02785007* Ton      Emulsified Asphalt HFMS-2P 525

028210044 Each     Chain Link Brace Post 4
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Version: 1
Summary Report

Project: SP-0191(30)125
MOAB TO I-70 AT CRESENT JCT.

10 - ROADWAY 00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

02821004P ft       Chain Link Fence, Type III (6' HIGH) 850

028220020 ft       Right-of-Way Fence, Type B  (Metal Post) 2,900

028220105 Each     Right-of-Way Brace Post 16

028410010 ft       Beam Guardrail 290

028410030 Each     Guardrail Transition Elements 3

028410080 ft       Cast-in-Place Constant Slope Barrier 3,800

028410090 Each     Anchor Elements 1

028420010 Each     Delineator Type I 310

028420030 Each     Delineator - Culvert Marker 155

028430040 Each     Crash Cushion Type H 4

028910005 Each     Remove Sign 9

028910010 Each     Relocation of Sign 62

02891002P Each     Sign Type A-1, 12 Inch X 48 Inch 3

02891005P Each     Sign Type A-I,  36 inch  X  48 inch 15

028910065 Each     Sign Type A-I,  36 inch  X  36 inch 8

02891006P Each     Sign Type A-I,  36 inch  X  60 inch 2

028920030 Each     Traffic Counting Loop Detector 1

028960020 Each     Right-of-Way Markers 8

02906000* Each     Native Boulder Placement 48

029110010 Acre     Cellulose Fiber Mulch 119

02912004* cu yd    Strip, Stockpile, and Spread Stockpiled Topsoil 63,750

02922001* Acre     Drill Seed Mix A 41

02922002* Acre     Drill Seed Mix B 74

02922003* Acre     Broadcast Seed Mix B 5

02961002* sq yd    Rotomilling - 1 Inch 138,750

03310002P Each     Concrete- Small Structure 32

20 - STRUCTURES 0 Moab Canyon Wash, Conc. Box E-25040
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

02221001* Lump     Remove Bridge 1
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Version: 1
Summary Report

Project: SP-0191(30)125
MOAB TO I-70 AT CRESENT JCT.

20 - STRUCTURES 0 Moab Canyon Wash, Conc. Box E-25040
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

028210008 ft       6 ft Chain Link Fence, Type I 71

032110010 lb       Reinforcing Steel - Coated 113,295

03310001* Lump     Structural Concrete ( Est.Qty. 489 cu.yds ) (Est. Lump Qty: 489 cubic
yard)

1

20 - STRUCTURES 0 R-417A, Conc. Retaining Wall0
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

02374001* sq yd    Grouted Riprap 144

03312000* Lump     Cast-in-place Concrete Retaining Wall (Estimated Surface Area 476 sq.
yds.)

1

20 - STRUCTURES 0 R-417B, Conc. Retaining Wall0
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

02374001* sq yd    Grouted Riprap 188

03312000* Lump     Cast-in-place Concrete Retaining Wall (Estimated Surface Area 737 sq.
yds.)

1

20 - STRUCTURES 0 Seven Mile Wash, Steel Bridge C-9280
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

020560025 cu yd    Granular Backfill Borrow 172

02221001* Lump     Remove Bridge 1

02374001* sq yd    Grouted Riprap 85

024660040 ft       Drilled Caissons, 30 inch 503

032110010 lb       Reinforcing Steel - Coated 230,869

03310001* Lump     Structural Concrete (Est. Lump Qty: 982 cubic yard) 1

051200010 Lump     Structural Steel (Specialty Item) (Est. Lump Qty: 279400 pound) 1

165260010 Lump     Electrical Work Bridges 1
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Detailed Report
Version: 1SP-0191(30)125

MOAB TO I-70 AT CRESENT JCT.

Item Number Description Use Qty Unit

10 - ROADWAY Alt Group: 0 Alt #: 0

023180020 13,500 ft       Surface Ditch 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

M&SBL 155+00.00 LT 161+00.00 LT 600.0

MAIN 104+50.00 LT 114+50.00 LT 1,000.0

MAIN 116+00.00 LT 128+50.00 LT 1,250.0

MAIN 137+00.00 LT 147+50.00 LT 1,050.0

MAIN 312+75.00 RT 323+00.00 RT 1,025.0

MAIN 40+00.00 LT 55+00.00 LT 1,500.0

MAIN 76+50.00 LT 81+50.00 LT 500.0

MAIN 86+00.00 LT 93+50.00 LT 750.0

NBL 273+50.00 RT 292+00.00 RT 1,850.0

SBL 200+50.00 LT 213+50.00 LT 1,300.0

SBL 168+00.00 LT 194+00.00 LT 2,600.0

13,425.0

02906000* 48 Each     Native Boulder Placement 

Line/Sheet From Offset To Station To Offset Qty CommentFrom Station

LS-1 105+00 LT 110+00 LT 2.0 Mimic natural boulder scatter and slides.

LS-2 110+00 LT 115+00 LT 13.0 Mimic natural boulder scatter and slides.

LS-3 115+00 LT 120+00 LT 10.0 Mimic natural boulder scatter and slides.

LS-4 120+00 LT 125+00 LT 14.0 Mimic natural boulder scatter and slides.

LS-4 123+00 RT 124+00 RT 2.0 Mimic natural boulder scatter and slides.

LS-5 125+00 LT 129+00 LT 7.0 Mimic natural boulder scatter and slides.

48.0

4/1/2003 # For Information only Page 1 of 1



State-Green Book  
 

X. Special Provisions  
 



Pre-Bid Conference
00250S - 1 of 1

March 25, 2003
SPECIAL PROVISION

SP-0191(30)125

SECTION 00250S

PRE-BID CONFERENCE

PART 1 GENERAL

1.1 SCHEDULING

A. A mandatory Pre-Bid Conference will be held at the following time and location:

Date: ___April 23rd, 2003_____Time: ___10:00 am__________

Location: Moab Construction Office
      424 Kane Creek Bld.

Moab, Utah  84532

Project ID _Moab to I-70 at Crescent Jct.  (Moab Canyon)

B. Representatives of Construction and Design will be present to discuss details
related to this project.

C. Bids submitted by Contractors who did not attend the pre-bid conference will be
non-responsive.

PART 2 PRODUCTS Not Used

PART 3 EXECUTION Not Used

END OF SECTION



 
 

Prosecution and Progress 
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March 31, 2003 
SPECIAL PROVISION  

 
SP-0191(30)125 

 
SECTION 00555M 

 
PROSECUTION AND PROGRESS 

  
ADD THE FOLLOWING TO SECTION 1.12 
 
1.12 LIMITATION OF OPERATIONS 
 

D. The method used to divert water during construction of the structures is the 
responsibility of the CONTRACTOR and will meet Utah Division of Water 
Rights approval.  Prior to construction, provide the Resident Engineer with 
verification that the method proposed meets UDOT’s standards for environmental 
controls and Utah Division of Water Rights approval.  Payment for this item will 
be included in Mobilization Lump Sum. 

   
E. UDOT’s contracted Paleontologist will monitor excavation activities during 

construction from Station 365+00 to Station 398+75 because of the potential for 
finding paleontological resources in this area.  Contact for UDOT’s contracted 
Paleontologist is: 

   Keith Montgomery 
   PO Box 147 
   Moab, Utah  84532 
   Phone:  435-259-5764 
   Cell:  435-719-6530 
      Give the Paleontologist seven days notice prior to construction work in this area.   

 
F. UDOT’s contracted Archeologist will monitor excavation activities during 

construction from Station 375+30 to Station 383+35 on the left side, Station 
387+50 to Station 392+75 on the left side and from Station 324+20 to Station 
325+05 on the right side because of the potential for finding resources in this 
area.  Contact for UDOT’s contracted Archeologist is: 

   Keith Montgomery 
   PO Box 147 
   Moab, Utah  84532 
   Phone:  435-259-5764 
   Cell:  435-719-6530 
 Give the Archeologist three days notice prior to construction work in this area.   
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G. The CONTRACTOR will maintain the existing environmental fence within the 
project limits.  The CONTRACTOR will also be required to remove the 
environmental fence upon completion of the project.  Payment for this work will 
be paid for under the item for Mobilization. 

 
H. To minimize wildlife impacts, blasting will only be allowed between September 

1st through October 15th and from December 15th to February 28th. 
 

I. Close US191 in both directions a minimum distance of 2,500 feet from the 
blasting zone at the time of blasting.  Use variable message boards to warn the 
traveling public of the closure.  Closure of both lanes of traffic will be allowed 
only for blasting activities, and only once per day, unless otherwise approved by 
the ENGINEER.  Traffic closures will last no longer than thirty (30) minutes in 
duration. 

 
J. Should the CONTRACTOR fail to open the closures within the 30 minute time 

period user fees will be assessed to the CONTRACTOR at the following rate: 
 

 
Total Shutdown Time  

 
Northbound Direction 

 
Southbound Direction 

 
30 to 45 minutes 

 
$2,000 

 
$2,000 

 
45 to 60 minutes 

 
$3,000 

 
$3,000 

 
60 to 75 minutes 

 
$4,000 

 
$4,000 

 
75 to 120 minutes 

 
$6,000 

 
$6,000 

 
more than 120 minutes 

 
$12,000/hr 

 
$12,000/hr 

 
The ENGINEER will determine when the closure is considered open.  If the 
CONTRACTOR elects to build a diversion road to divert traffic it will be at his 
sole expense. 
  

K. Blasting will be limited to Mondays and Tuesdays only from Station 245+00 to    
Station 330+00.   All other blasting will be limited to Monday through Thursday  
unless otherwise approved by the ENGINEER. 

 
L. Coordinate construction activities with Arches National Park during construction. 

The Arches National Park entrance will remain open through construction.   
 
 

M. All accesses within the project limits will remain accessible during construction. 
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N. Maintain unrestricted two way traffic at all times on a paved surface except as 
noted in Line U.  

 
O. Coordinate all utility re-locations. 

 
P. No stopping of traffic or lane closures will be allowed on Saturdays,holidays or 

holiday weekends without written approval from the ENGINEER. In addition, to 
accommodate traffic on extended holiday weekends, no stopping of traffic lane 
closures will be allowed on the following days without the written approval from 
the ENGINEER. 

 
$ April 12th to April 21st. 
$ April 28th to May 4th.  
$ May 23rd to May 27th. 
$ July 3rd to July 7th. 
$ August 29th to September 2nd. 

 
Q. Comply with the conditions set forth in the stream alteration permit included with 

the special provisions. 
 

R. A Utah Pollutant Discharge Elimination System (UPDES) General Storm Water 
Discharge Permit is required for control of storm water discharges during 
construction, since the project will disturb more than 1 (one) acre of land.  The 
development of a SWPPP and Temporary Erosion and Sediment Control Plan are 
required as part of the UPDES permitting process.  File a Notice of Intent (NOI) 
with  the Utah Department of Water Quality, which will serve as the application 
for the UPDES permit.  Submit a Notice of Termination (NOT) at the end of 
construction in  similar manner as the NOI under the review and approval of the 
Engineer.  The NOI   and NOT forms and instructions are attached and can be 
obtained through the State     Division of Water Quality=s website:  
http://waterquality.utah.gov/updes/stormwater.htm 

 
S. In order to minimize damage to the existing pavement, identify and submit in 

writing for approval from the Resident Engineer a limited number of proposed 
locations where equipment will be allowed to cross the existing pavement. Upon 
receiving written approval from the Resident Engineer, the approved crossing 
locations are designated for use by the CONTRACTOR to cross equipment that 
exceeds the legal load requirements as defined in the 2002 UDOT Standard 
Specifications for Road and Bridge Construction; Section 00727; 1.14 Load 
Restrictions. Remove and replace the existing pavement structure with the project 
designed depth of granular borrow, untreated base course, and ¾” HMA at these 
locations at no additional cost to the Department. 
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T. Complete the mainline roadwork excluding the Bike Path as required by the 
typical sections from the beginning of the project to Station 75+00 by October 
15th, 2003.  The items of work not required within this section includes 
Rotomilling , 2” HMA ¾ inch Overlay, and Chip Seal Coat Type “C” as well as 
other work directly associated with these items. 

 
U. During installation of new pipe culverts or removal of existing pipe culverts 

within the existing roadway prism it is required to maintain 24 hour one-way 
traffic control.  Two consecutive calendar days per site will be allowed to perform 
the open cut, backfill, and placement of the design pavement structure (3.5” HMA 
– ¾ inch, 7” Untreated Base Course ¾” or 1” Max., and 12” Granular Borrow).  
UDOT will assess liquidated damages of $1,000 per day in excess of the allowed 
two consecutive calendar days.  The Hot Mix Asphalt must be in place before two 
way traffic is restored. 

 
V. Do not stop traffic longer than 10 minutes except during blasting operations.  

Shorten lengths of lane closure or work zones, if necessary, to allow for the 
complete clearing of traffic queues for each cycle of flagging and/or pilot car 
operations.  Do not hold the first vehicle in each queue for more than 10 minutes 
maximum. 

 
W. Do not allow traffic on a rotomilled surface for longer than 48 hours including 

weekends.  Cover the rotomill section with 2” HMA ¾ inch overlay within 72 
hours of the time the existing surface was removed. 

 
X. Abide by all conditions of the Army Corps of Engineers 404 Stream Alteration 

Permit.  This document is attached and considered part of the Contract. 
  

 
      

 



STATE OF UTAH, DEPARTMENT OF ENVIRONMENTAL QUALITY, DIVISION OF WATER QUALITY 
 288 North 1460 West, P.O. Box 144870, Salt Lake City, Utah 84114-4870  

NOT 

Notice of Termination (NOT) for Storm Water Discharges Associated with Construction Activity Under the UPDES 
General Permit No. UTR100000.  SEE REVERSE FOR INSTRUCTIONS 

Submission of this Notice of Termination constitutes notice that the operator identified in Section II of this form is no longer authorized to discharge storm water associated with 
industrial activity under the UPDES program.  ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM. 

I.    Permit Information 
 
UPDES Storm Water General Permit Number:   *  *  *  *  *  *  *  *  *  * 

Check Here if You are No Longer the Operator of the Facility:       �      Check Here if the Storm Water Discharge is Being Terminated:       � 

II.   Facility Operator Information 
                                                                                                                                                          
Name:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *      
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *  *  *  *  *  * 
 
III.  Facility Site/Location Information 
 
Name:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  
 
Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     County:  *  *  *  *  *  *  *  * 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *¯*  *  *  *  * 
 
Latitude: *  *  *  *  *  *  *  *  *  *  Longitude: *  *  *  *    *  *  *   *  *  * 
 
IV.   Certification:   I certify under penalty of law that either: a) all storm water discharges associated with construction activity from the portion of the identified facility where I was an 
operator have ceased or have been eliminated or b) I am no longer an operator at the construction site and a new operator has assumed operational control for those portions of the 
construction site where I previously had operational control.  I understand that by submitting this notice of termination, I am no longer authorized to discharge storm water associated 
with construction activity under this general permit, and that discharging pollutants in storm water associated with construction activity to waters of the State is unlawful under the State 
of Utah Water Quality Act where the discharge is not authorized by a UPDES permit.  I also understand that the submittal of this notice of termination does not release an operator from 
liability for any violations of this permit or the Water Quality Act. 
 
Print Name:            Date: 
 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                                                                           *  *  *  *  *  *  * 
 
Signature:                                                                                      
 

 
 



Instructions for Completing Notice of Termination (NOT) Form 
 

Who May File A Notice Of Termination (NOT) Form 
 
Permittees who are presently covered under the State issued Utah Pollutant Discharge Elimination System (UPDES) General Storm Water Permit for Construction 
Activity may submit a notice of termination (NOT) form when their facilities no longer have any storm water discharges associated with industrial activity as defined 
in the storm water regulations at UAC R317-8-3.8(b)(c) and (d), or when they are no longer the operator of the facilities. 
 
For construction activities, elimination of all storm water discharges associated with industrial activity occurs when disturbed soils at the construction site have been 
finally stabilized and temporary erosion and sediment control measures have been removed or will be removed at an appropriate time, or that all storm water discharges 
associated with construction activity from the construction site that are authorized by a UPDES general permit have otherwise been eliminated.  Final stabilization 
means that all soil-disturbing activities at the site have been completed, and that a uniform perennial vegetative cover with a density of 70% of the cover for unpaved 
areas and areas not covered by permanent structures has been established, or equivalent permanent stabilization measures (such as the use of riprap, gabions, or 
geotextiles) have been employed. 
 
Where to File NOT Form 
 
Send this form to the following address: 
 
  Division of Water Quality 
  288 North 1460 West 
  P.O. Box 144870 
  Salt Lake City, Utah  84114-4870 
 
Completing the Form 
 
Type or print, using upper-case letters, in the appropriate areas only.  Please place each character between the marks.  Abbreviate if necessary to stay within the number 
of characters allowed for each item.  Use only one space for breaks between words, but not for punctuation marks unless they are needed to clarify your response.  If 
you have any questions about this form, call the Division of Water Quality at (801) 538-6146. 
 
Section I - Permit Information 
 
Enter the existing UPDES Storm Water General Permit number assigned to the facility or site identified in Section III.  If you do not know the permit number, contact 
the Division of Water Quality at (801) 538-6146. 
 
Indicate your reason for submitting this Notice of Termination by checking the appropriate box: 
 

If there has been a change of operator and you are no longer the operator of the facility or site identified in Section III, Check the corresponding box. 
 

If all storm water discharges at the facility or site identified in Section III have been terminated, check the corresponding box. 
 
Section II - Facility Operator Information 
 
There may be more than one operator for a construction project.  This form  must be filled out and submitted by each of the operators listed on the notice of intent 
(NOI) that was submitted for receiving coverage under this permit. In this section give the legal name of the person, firm, public organization, or any other entity that is 
filed as an operator at the facility or site described in this application that is desiring to terminate coverage.  The name of the operator may or may not be the same 
name as the facility.  The operator of the facility is the legal entity which controls the facility's operation (referring to operation of construction activity) or a portion of 
it, rather that the plant or site manager of the finished or rehabilitated facility.  Do not use a colloquial name.  Enter the complete address and telephone number of the 
operator. 
 
Section III - Facility/Site Location Information 
 
Enter the facility's or site's official or legal name and complete address, including city, state and ZIP code and the latitude and longitude of the facility to the nearest 15 
seconds of the approximate center of the site.  It is preferred that the location address be the same as that which the site used in the submission of the NOI. 
 
Section IV - Certification 
 
State statues provide for severe penalties for submitting false information on this application form.  State regulations require this application to be signed as follows: 
 
For a corporation:  by a responsible corporate officer, which means: (I) president, secretary, treasurer, or vice-president of the corporation in charge of a principal 
business function, or any other person who performs similar policy or decision making functions, or (ii) the manager of one or more manufacturing, production, or 
operating facilities employing more than 250 persons or having gross annual sales or expenditures exceeding $25 million (in second-quarter 1980 dollars), if authority 
to sign documents has been assigned or delegated to the manager in accordance with corporate procedures; 
 
For a partnership or sole proprietorship: by a general partner or the proprietor, respectively; or 
 
For a municipality, State, Federal, or other public facility: by either a principal executive officer or ranking elected official. 
 

 



STATE OF UTAH, DEPARTMENT OF ENVIRONMENTAL QUALITY, DIVISION OF WATER QUALITY 
  288 North 1460 West, P.O. Box 144870, Salt Lake City, Utah 84114-4870  (801)538-6146 

NOI  

Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity Under the UPDES General 
Permit No. UTR100000.  SEE REVERSE FOR INSTRUCTIONS 

Submission of this Notice of Intent constitutes notice that the party(s) identified in Section I of this form intends to be authorized by UPDES General Permit No. UTR100000 issued 
for storm water discharges associated with construction activity in the State of Utah.  Becoming a permittee obligates such discharger to comply with the terms and conditions of the 
permit.  ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM. 

I. OPERATOR INFORMATION 
                                                                                                                                                                                
 Name (Main operator):  *  *  * *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *   Phone:  *  *  *  *  *  *  *  *  *  *  * 
  
                 Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:   S 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *  *  *  *  *  * 
 
 Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
                                           UDOT PROJECT ENGINEER 
    --------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
     Name (1st Co-permittee):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Phone:  *  *  *  *  *  *  *  *  *  *  * 

 Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:  � 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *¯*  *  *  *  * 
 
 Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
    ----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
     Name (2nd Co-permittee):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *    Phone:  *  *  *  *  *  *  *  *  *  *  * 

 Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:  � 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *¯*  *  *  *  * 
 
 Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
    ----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
   
    Name (3rd Co-permittee):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Phone:  *  *  *  *  *  *  *  *  *  *  * 

 Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     Status of Owner/Operator:  � 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *¯*  *  *  *  * 
 
 Contact Person:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *       Phone:  *  *  *  *  *  *  *  *  *  *  * 
 
Please copy this form if you have more co-permittees than what is allowed on this form. 
II. FACILITY SITE / LOCATION INFORMATION 
 
Name:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                    
 
Project No. (if any):  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 

Is the facility located 
on Indian Lands?  

(Y or N)  � 

Address:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     County:  *  *  *  *  *  *  *  * 
 
City:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *     State:  *  *  *     Zip:  *  *  *  *  *  *¯*  *  *  *  * 
 
Latitude: *  *  *  *  *  *  *  *  *  *  Longitude: *  *  *  *  *  *  *   *  *  * 
 

 



 
INSTRUCTIONS 

 
Notice Of Intent (NOI) For Covered Under the UPDES General Permit 

Storm Water Discharges From Construction Activities 
 
Who Must File A Notice Of Intent (NOI) Form 
 
State law at UAC R317-8-3.8 prohibits point source discharges of storm water from 
construction activities to a water body(ies) of the State without a Utah Pollutant Discharge 
Elimination System (UPDES) permit.  The operator of a construction activity that has such a 
storm water discharge must submit a NOI to obtain coverage under the UPDES Storm Water 
General Permit.  If you have questions about whether you need a permit under the UPDES 
Storm Water program, or if you need information as to whether a particular program is 
administered by EPA or a state agency, contact the storm water coordinator at (801) 538-
6146. 
 
Where To File NOI Form 
 
NOIs, with fee payment(s), must be sent to the following address: 
 
 Department of Environmental Quality 
 Division of Water Quality 
 P.O. Box 144870 
 Salt Lake City, UT  84114-4870 
 
Completing The NOI Form 
 
You must type or print, using upper-case letters, in the appropriate areas only.  Please place 
each character between the marks.  Abbreviate if necessary to stay within the number of 
characters allowed for each item.  Use one space for breaks between words, but not for 
punctuation marks unless they are needed to clarify your response.  If you have any 
questions on this form please call the storm water coordinator at (801) 538-6146. 
 
Beginning of Coverage 
 
Storm Water General Permits cover a facility quickly avoiding delays, therefore coverage is 
immediate after  NOI with submission of the permit fee.  The permittee should be aware that 
though you may not have a permit in hand, if you have sent in a completed NOI with the 
permit fee you are covered by the conditions in the permit and will be expected to comply 
with these conditions.  If you wish, contact the Division of Water Quality at (801) 538-6146 
to receive a generic copy of the permit.  After we receive the NOI and the permit fee we will 
send you an official copy of the permit with your permit number. 
 
Permit Fees (MAKE CHECKS PAYABLE TO: DIVISION OF WATER QUALITY) 
 
Construction projects are prorated from the time they begin disturbing ground until the time 
the disturbed surface is stabilized, and the permit is terminated by the permittee with a 
submittal of a Notice of Termination (NOT) form.  Fees are prorated at $8.34 per month of 
coverage needed, except a $50 minimum and a $500.00 maximum.  EXAMPLE: if you 
need 5 months of coverage: 5 x $8.34 = $41.70, then you will need to submit the $50 
minimum, if 18 months of coverage is needed: 18 x $8.34 = $150.12, your total fee will 
be $150.12.  The $500.00 maximum will provide permit coverage for five years and then 
expire at the end of the five year period.  State or local political subdivisions are exempt 
from the permit fee.  The fee must be received with the NOI before permit coverage is 
given. 
 
General 
 
Facilities within Salt Lake City or Salt Lake County must contact the city or county and 
notify them of the new permit status for the facility.  
 
 SECTION I - FACILITY OPERATOR INFORMATION 
 
Give the legal name(s) of the person(s), firm(s), public organization(s), or any other 
entity(ies) that conducts the construction operation at the facility or site described in this 
application.  The name of the operator(s) may be the developer, the owner, the general 
contractor, the design firm, the excavation contractor and/or others (e.g. anyone that fits the 
definition of operator).  An operator is anyone that has control over site/project 
specifications and/or control of day to day operational activities.  Do not use a colloquial 
name.  Enter the complete address and telephone number of the operator(s). 
 
Enter the appropriate letter to indicate the legal status of the operator of the facility. 
  F = Federal    M = Public (other than Fed or State)    S = State    P = Private 
 

SECTION II - FACILITY/SITE LOCATION INFORMATION 
 
Enter the facility's or site's official or legal name and project number (if any) and complete 
street address, including city, state and ZIP code.  If the facility or site lacks a street address, 
indicate the latitude and longitude of the facility to the nearest 15 seconds of the 
approximate center of the site. 

 
Indicate whether the facility is located on Indian Lands. 
 
If the facility is located on Indian Lands EPA form 3510-6 should be used and submitted to 
EPA Region VIII except for facilities on the Navajo Reservation or on the Goshute 
Reservation which should submit EPA form 3510-6 to Region IX. 
 

SECTION III - SITE ACTIVITY INFORMATION 
 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the 
name of the operator of the MS4 (e.g., municipality name, county name) and the receiving 
water of the discharge from the MS4 if it is known.  (A MS4 is defined as a conveyance or 
system of conveyances (including roads with drainage systems, municipal streets, catch 
basins, curbs, gutters, ditches, man-made channels, or storm drains) that is owned or 
operated by a state, city, town, county, district, association or other public body which is 
designed or used for collecting or conveying storm water). 
 

SECTION IV - TYPE OF CONSTRUCTION 
 
Check each type of construction that applies to this application. 
 
 SECTION V - MANAGEMENT PRACTICES 
 
Check each type of management practices that will be used to control storm water runoff at 
the job site. 
 
 SECTION VI - ADDITIONAL INFORMATION REQUIRED 
 
Enter the project start date and the estimated completion date for the entire development 
plan. 
 
Provide an estimate of the total number of acres of the site on which soil will be disturbed 
(round to the nearest acre). 
 
Indicate whether the storm water pollution prevention plan for the site is in compliance with 
approved state and/or local sediment and erosion plans, permits, or storm water management 
plans. 
 

SECTION VII - CERTIFICATION 
 
State statutes provide for severe penalties for submitting false information on this 
application form.  State regulations require this application to be signed as follows: 
 
For a corporation: by a responsible corporate officer, which means: (I) president, secretary, 
treasurer, or vice-president of the corporation in charge of a principal business function, or 
any other person who performs similar policy or decision making functions, or (ii) the 
manager of one or more manufacturing, production, or operating facilities employing more 
than 250 persons or having gross annual sales or expenditures exceeding $25 million (in 
second quarter 1980 dollars), if authority to sign documents has been assigned or delegated 
to the manager in accordance with corporate procedures; 
 
For a partnership or sole proprietorship: by a general partner or the proprietor; or 
 
For a municipality, state, Federal, or other public facility: by either a principal executive 
officer or ranking elected official. 
 
 

POLLUTION PREVENTION PLAN 
 
A storm water pollution prevention plan (SWP3) is required to be in hand before the NOI 
can be submitted.  It is important to know SWP3 requirements (contained in the permit) 
even during the design portion of the project.  A copy of the permit can be obtained from the 
Division of Water Quality.  Guidance material for developing a SWP3 can be obtained from 
EPA (NTIS) or copied from EPA material at the Division of Water Quality. 
 
 
 NOTICE OF TERMINATION (NOT) 
 
A completed Notice of Termination (NOT) form is required to terminate your permit at the 
end of construction.  Please complete the NOT form, including the project's assigned permit 
number, and return it to the Division of Water Quality.  Please contact the storm water 
coordinator at (801) 538-6146 for any questions or for a copy of the NOT form. 
 

10/30/97 



III. SITE ACTIVITY INFORMATION 
 
Municipal Separate Storm Sewer System (MS4) Operator Name:  *U*T*A*H*  *D*E*P*T.*  *O*F*  *T*R*A*N*S*P*O*R*T*A*T*I*O*N*  *  *  * 
 
Receiving Water Body:  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 
 
How far to the nearest water body?  *  *  *  *  *  *  *  *  *  *   ft.     miles. (circle one) 
 
List the Number of any other UPDES permits at the site:  *  *  *  *  *  *  *  *  *  *     *  *  *  *  *  *  *  *  *  * 
 

IV. TYPE OF CONSTRUCTION  (Check all that apply) 
 
1.  �  Residential          2.  �  Commercial          3.  �  Industrial          4.  � Road          5.  � Bridge          6.  �  Utility          7.  � Contouring, Landscaping 
 
8.  �  Other  (Please list)  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 
 
V. MANAGEMENT PRACTICES 
 
Identify proposed Best Management Practices (BMPs) to reduce pollutants in storm water discharges:  (Check all that apply) 
 
1.  �  Silt Fences    2.  �  Sediment Pond    3.  �  Seeding/Preservation of Vegetation    4.  �  Mulching/Geotextiles    5.  �  Check Dams    6.  �  Structural Controls (Berms,                           
Ditches, etc.)   
 
7.  �  Other  (Please list)  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  * 
 
VI. ADDITIONAL INFORMATION REQUIRED                                                                            A storm water pollution prevention plan has been prepared for this 
       site and is to the best of my knowledge in Compliance with State 
Project Start Date:        Completion Date:            Estimated Area to be Disturbed         and/or Local Sediment and Erosion Plans and Requirements. 

*  *  *  *  *  *  *      *  *  *  *  *  *  *       (in Acres): *  *  *  *  *  *  *                               (Y or N)  �   (A pollution prevention plan is required to be on                   
hand before submittal of the NOI) 
VII.        CERTIFICATION:    I certify under penalty of law that I have read and understand the Part I.B. eligibility requirements for coverage under the general permit for storm water 
discharges from construction activities. 
I further certify that to the best of my knowledge, all discharges and BMPs that have been scheduled and detailed in a pollution prevention plan will satisfy 
 requirements of Part I.B. , and Part III. of this permit. 
I understand that continued coverage under this storm water general permit is contingent upon maintaining eligibility as provided for in Part I.B.   
I also certify under penalty of law that this document and all attachments were prepared under the direction or supervision of those who have place their signature 
 below, in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information submitted.  Based on my inquiry of the person or persons 
who manage the system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and 
complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations. 
 
 Print Name (of responsible person for the main operator from first page):     Date: 
 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                             
_______________________________________________________________________________________________________________________ 
Print Name (of responsible person for the 1st co-permittee from first page):     Date: 
 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                             
_______________________________________________________________________________________________________________________ 
Print Name (of responsible person for the 2nd co-permittee from first page):     Date: 
 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                             
_______________________________________________________________________________________________________________________ 
Print Name (of responsible person for 3rd co-permittee from first page):     Date: 
 
*  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *  *                          *  *  *  *  *  *  * 
 
Signature:                                                                          Amount of Permit Fee Enclosed:  $_______________ 
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February 18, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 01571M 

 
TEMPORARY ENVIRONMENTAL CONTROLS 

 
Add PART 1.4 TYPES   A.4.c.: 
 
1.4 TYPES 
 

A. Check Dam: 
 
4. Types: 

c. 12" Diameter Sediment Log 
 
Delete PART 1.4 TYPES Article B.1, B.2 and B.3 
Replace with the following: 
 
1.4 TYPES 
 

B. Stone Check Dam Slope Barrier: 
1. Intercepts and ponds sediment-laden sheet flow runoff from slopes. 
2. Ponding the water reduces the velocity of the incoming flow and allows 

most of the suspended sediment to settle out. 
3. Water exits by percolating through the stone check dam. 

 
 
Add PART 1.4 TYPES   D.4.d.: 

 
1.4 TYPES 
 

D. Drop-inlet Barrier: 
 
4. Types: 

d. 12" Diameter Sediment Log Drop-inlet Barrier 
 
 
 
 
 
Add PART 1.5 SUBMITTALS Article A. 
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1.5 SUBMITTALS 
 

A. A sample of the sediment log and other materials used, manufacturer=s 
specifications, and recommended installation requirements are to be provided to 
the ENGINEER prior to installation.  

 
 

 
 
 
Add the following to Part 2 Products: 
 
PART 2  PRODUCTS 
 
2.1 MATERIALS 
 

A. Check dams: 
2. Stone: Well graded with a ½” to 1-1/2”size. 

a. Material source from construction blasting or local pit having color 
that matches native stone. 

b. All material to be approved by the ENGINEER. 
 

3. Sediment Log: 
a. 12" diameter. 
b. 3 lbs. per lineal foot minimum. 
c. Stakes per manufacturers specification. 
 

 
   

 
D. Drop-Inlet Barriers: 

4. Sediment Log: 
a. 12" diameter. 
b. 3 lbs. per lineal foot minimum. 
c. Stakes per manufacturers specification. 

 
 
 
Add Part 3.2 INSTALLATION Articles A.4., A.5., A.6., A.7 and A.8.: 
 
PART 3 EXECUTION 
 
3.2 INSTALLATION 
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A.4. Field-locate all proposed erosion control devices per plans. 
A.5.  All erosion control locations are to be field verified and approved by the 

Environmental Control Supervisor (ECS) and ENGINEER prior to installation. 
 A.6.  Install additional erosion control devices as directed by the Environmental 

Control Supervisor (ECS) and ENGINEER 
A.7.  Install Sediment Logs strictly following the manufacturer=s specifications.  
A.8.  Install Stone Check Dam Slope Barrier according to details. 
 

 
END OF SECTION 
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March 11, 2003 
SPECIAL PROVISION  

 
SP-0191(30)125 

 
SECTION 01574M 

 
ENVIRONMENTAL CONTROL SUPERVISOR 

 
 
Add PART 3.4 SWPPP INSPECTIONS Article D. 
 
PART 3 EXECUTION 

 
3.4 SWPPP INSPECTIONS 
 

D.  Use the attached SWP3 Inspection Checklist. 
 

 
Add PART 3.5 ENVIRONMENTAL SENSITIVE AREA INSPECTIONS Articles 1, 2 and 
3.  

 
3.5    ENVIRONMENTAL SENSITIVE AREA INSPECTIONS 

 
1. Inspect all environmental sensitive areas delineated on the plans once a week        

minimum.  Provide a weekly report to the Engineer. 
2. Report any apparent disturbance (i.e. equipment tracks, ground disturbance, 

environmental fence damage etc.) to the ENGINEER. 
3. Repair any damage to environmental fencing within 24-hours of discovery at no 

cost to the DEPARTMENT. 
 

 
 
 
 
 
 
 
 

END OF SECTION 
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    SWP3 Inspection Checklist                                 
                                                                                                   

                                                                                
Project: ________________         Inspector:  ________________         Date:  ________________

Weekly/Monthly Inspection:          Rain Event:         Other:  _____________________
                                                                                                                                                                 
                                      Weather: _________________________                            
Codes:
B = Berm
BL = Bio Log
BB = Brush Barrier
D = Dike
EF = Environmental Fence
EV = Equip / Veh. Wash Down Area
G = Geotextiles
GD = Gravel Check Dam

IOP = Inlet / Outlet Protection
MS = Material Storage
M = Mulching
OD = Open Chute Drain
R = Riprap 
SB = Silt  Bag
SF = Silt  Fence
SD = Slope Drain

SCE = Stabilized Const. Entrance
SBB = Straw Bale Barrier
SR = Surface Roughening
ST = Sediment Trap 
WD = Waste Disposal
WB = Water Bar
O = Other

Action Items
# Code Station Description
1
2
3
4
5
6
7
8
9

10

Prioritization Action Items:                                     Reoccurring Action Items:

                                    Overall Evaluation of Project:                          
                                            (Rank from 0 to 10)      

        
        0  = Project in noncompliance - No implementation of erosion control.
        5  = Project in compliance - Needs improvement.
       10 = Project in full compliance -  No action items needed.       

Signature__________________________
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February 19, 2003 
 

SPECIAL PROVISION  
 

SP-0191(30)125 
 

SECTION 01575S 
 

INVASIVE WEED CONTROL 
  
PART 1 GENERAL 
 
1.1     SECTION INCLUDES 
 

A. Equipment Cleaning. 
 

B.    Weed species subject to control are listed on the Utah State Noxious Weed List,   
     the county(s) weed list based on the project location, and any other additional       
   species listed in the specifications.  Project documents list which weeds are likely 
     to be found on the project site.  The Utah State Noxious Weed List and each         
   county=s weed list is attached. 

 
1.2 RELATED SECTIONS 
 

A.  Section 01285: Mobilization. 
 
 
1.3 PAYMENT PROCEDURES 
 

A. Include payment for cleaning earthmoving construction equipment under 
mobilization.  

 
 
PART 2 PRODUCTS 

Not used. 
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PART 3 EXECUTION 
 
3.1 CLEANING EQUIPMENT 
 

A.  Using high pressure water blasting or steam cleaning methods, clean all 
earthmoving construction equipment (scrapers, bulldozers, excavators, backhoes, 
trenchers) of dirt, mud and seed residue before initially entering the project. 

 
B.   The Environmental Control Supervisor (ECS) and/or UDOT inspector to verify    
     equipment is clean prior to entering the construction site. 

 
C.   Prior to any work onsite, obtain a green sticker from the Environmental Control    

     Supervisor (ECS) and/or UDOT inspector and place on equipment windshield      
   once equipment is verified clean. 

 
3.2 PREPARATION 
 

A.   Avoid any unnecessary disturbance of project areas known to be infested with 
noxious weeds. 

 
B.  Minimize soil disturbance within right-of-way.   

1. Keep all construction operations within slope stake limits. 
2. If soil disturbance outside slope stake limits is necessary, observe the 

following: 
a. Keep disturbed area to a minimum. 
b. Monitor and control disturbed areas and topsoil stockpiles for growth of 
weeds species subject to control. 
c. Re-vegetate in accordance with the landscape plans or other project 
specifications when disturbance is no longer necessary. 
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3.3 CONTROLLING INVASIVE WEEDS 

 
A. Noxious Weed Table: 

 
 

 
Utah State Noxious Weeds 
 

Common Name 
 

Scientific Name 
 

Herbicide 
 
Bermudagrass* 

 
Cynodon dactylon 

 
glyphosate 

 
Bindweed 

 
Convolvulus spp. 

 
Dicamba+2,4-d or picloram 

 
Broad-leaved Peppergrass 

 
Lepidium latifolium 

 
metsulfuron or chlorsulforn 

 
Canada Thistle 

 
Cirsioum arvense 

 
2,4-D, dicamba, picloram 

 
Diffuse Knapweed 

 
Centaurea diffusa 

 
2,4-D+dicamba or picloram 
or clopyralid 

 
Dyers Woad 

 
Isatis tinctoria 

 
2,4-D+dicamba or 
chlorsulfuron 

 
Perennial Sorhgum spp 
(Johnsongrass) 

 
Sorghum halepense, 
Sorghum Almum 

 
glyphosate 

 
Leafy Spurge 

 
Euphorbia esula 

 
dicamba or picloram 

 
Medusahead 

 
Taeniatherum caput-medusa 

 
glyphosate 

 
Musk Thistle 

 
Carduus nutans 

 
2,4-D amine, metsulfuron or 
picloram 

 
Purple Loosestrife 

 
Lythrum salicarial 

 
glyphosate (Rodeo Aquatic 
label) 

 
Quackgrass 

 
Agropyron repens 

 
Glyphosate 

 
Russian Knapweed 

 
Centaurea repens 

 
Picloram or clopyralid or 
chlorsulfuron 

 
Scotch Thistle 

 
Onopordium acanthium 

 
2,4-D amine, metsulfuron or 
picloram 
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Spotted Knapweed Centaurea maculosa 2,4-D+dicamba, picloram or 
clopyralid 

 
Squarrose Knapweed 

 
Centaurea squarrosa 

 
Picloram 

 
Whitetop 

 
Cardaria spp 

 
2,4-D+dicamba or 
chlorsulfuron 

 
Yellow Starthistle 

 
Centaurea solstitalis 

 
picloram or clopyralid 

 
*Bermudagrass (Cynodon dactylon) shall not be a noxious weed in Washington County 
 
 

 
 

 
 

 
County Noxious Weeds 
 
Cache County  
 

Common Name 
 

Scientific Name 
 

Herbicide 
 
Goatsrue 

 
Galega officinalis 

 
2,4-D+dicamba 

 
Poison Hemlock 

 
Conium maculatum 

 
2,4-D+dicamba 

 
Puncture Vine 

 
Tribulus terrestris 

 
2,4-D+dicamba 

 
Carbon County 
 

Common Name 
 

Scientific Name 
 

Herbicide 
 
Russian Olive 

 
Elaeagnus angustifolia 

 
2,4-D, dicamba, or 
glyphosate 

 
Davis County 
 

Common Name 
 

Scientific Name 
 

Herbicide 
 
Poison Hemlock 

 
Conium maculatum 

 
2,4-D+dicamba 

 
Buffalobur 

 
Solanum rostratum 

 
2,4-D+dicamba 

 
Yellow Nutsedge 

 
Cyperus esculentus 

 
glyphosate 

 
Duchesne County 
 

Common Name 
 

Scientific Name 
 

Herbicide 
  

2,4-D, dicamba, or 
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Russian Olive Elaeagnus angustifolia glyphosate 
 
Grand County 
 

Common Name 
 

Scientific Name 
 

Herbicide 
 
Purple Loosestrife 

 
Lythrum salicarial 

 
glyphosate (Rodeo Aquatic 
label) 

 
Juab County  

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Water Hemlock 

 
Cicuta maculata 

 
2,4-D, or dicamba 

 
Kane County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Poison Hemlock 

 
Conium maculatum 

 
2,4-D+dicamba 

 
Rich County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Black Henbane 

 
Hyoscyamus niger 

 
2,4-D+metsulfuron 

 
San Juan County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Silverleaf Nightshade 

 
Solanumk elaeagnifolium 

 
Imazapyr or glyphosate 

 
Buffalobur 

 
Solanum rostratum 

 
2,4-D or dicamba 

 
Whorled Milkweed 

 
Asclepias subverticillata 

 
2,4-D or dicamba 

 
Sanpete County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Houndstonge 

 
Cynoglossum officinale 

 
2,4-D or dicamba 

 
Uintah County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Russian Olive 

 
Elaeagnus angustifolia 2,4-D, dicamba, or 
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glyphosate 
 
Purple Loosestrife 

 
Lythrum salicarial 

 
glyphosate (Rodeo Aquatic 
label) 

 
Washington County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Poison Milkweed 

 
Asclepias subverticillata 

 
2,4-D, or dicamba 

 
Weber County 

 
Common Name 

 
Scientific Name 

 
Herbicide 

 
Puncture Vine 

 
Tribulus terrestris 

 
2,4-D+dicamba 

 
 

 
 

 
 

 
Use rates: Use rates for herbicides vary, follow the use rate on the LABEL for each herbicide 

 
END OF SECTION 
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January 9, 2003 
SPECIAL PROVISION  

 
SP-0191(30)125 

 
SECTION 02221M 

 
REMOVE STRUCTURE AND OBSTRUCTION 

 
 

ADD THE FOLLOWING TO: 
 
PART 3          EXECUTION 
 
3.5 BRIDGE, BOX CULVERT DEMOLITION  
 

F. Remove and salvage existing bridge railing at both Seven Mile Wash Bridge and 
Moab Canyon Wash Box Culvert locations. Bridge railing will remain the 
property of the Utah Department of Transportation and will be delivered by the 
Contractor to the Moab Maintenance Station located at 424 Kane Creek Blvd., 
Moab Utah 84532. 

 
3.18 REMOVE TRAFFIC CONTROL COUNTING LOOP DETECTOR 

 
A. Contact UDOT’s Traffic Monitoring Supervisor at (801) 964-4532 at least seven 

days prior to removing counting loop detector. 
 

B. Remove concrete foundation and all other accessories not removed by UDOT’s 
Traffic Monitoring Division. 

 
3.19 REMOVE CONCRETE BARRIER 

 
A. Remove existing concrete barrier as shown on the plan set. 

 
B. Concrete barrier will remain the property of the Utah Department of 

Transportation and will be delivered by the Contractor to the Moab Maintenance 
Station located at 424 Kane Creek Blvd., Moab Utah 84532. 

 
 

C. The concrete barrier may be utilized by the Contractor for temporary traffic 
control during construction of the new structures.  It is the Contractor’s 
responsibility to maintain the condition of the concrete barriers during all phases 
of the project.   



March 11, 2003

SPECIAL PROVISION

SP-0191(30)125

SECTION 02243S

MONITORING AND BLASTING NEAR UTILITIES, STRUCTURES AND
RAILROAD THROUGH-CUT

PART 1 GENERAL

1.1 SECTION INCLUDES

This item consists of monitoring and controlling vibrations in all areas of blasting on the
project; around the railroad through-cut from Station 245+00 to 330+00; existing and
adjoining structures; and utilities that arise from blasting or other vibration-producing
activities.

1.2 RELATED SECTIONS

A.   Section 02543S : Open-Cut Rock Blasting

B. Section 02319S : Reconstruct Channel

1.3  PAYMENT PROCEDURES 

Vibration monitoring will be required when blasting in rock at no cost to the department. 

1.4  SUBMITTALS

A. Vibration records along with corresponding Blast Report, signed by the Blasting
Specialist and reviewed by the Blasting Consultant.

B. Calibration data and machine documentation for each seismograph used on the
project.

PART 2   PRODUCTS

Products - not used
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PART 3   EXECUTION

3.1 SECTION INCLUDES

Control and monitor vibrations when blasting or engaging in other construction-related
activity near the railroad through-cut from Station 245+00 to 330+00, objects, structures
or utilities which may be susceptible to damage from ground vibrations.  Use approved
seismographs located, at a minimum and as approved by the ENGINEER, between the
blast area or vibration source and the closest susceptible object(s), structure(s) or
utility(ies).  Use seismographs capable of recording particle velocity, for three (3)
mutually perpendicular components of vibration.

When blasting, control the ground vibrations by the use of properly designed delay
sequences and allowable charge weights per delay.  Use seismographs with response
characteristics in the range generally found with controlled blasting.

Ground motions in each component shall not be allowed to exceed the safe limits of any
structure subject to vibration damage or rock fall. If ground motions exceed the safe
limits of any structure the contractor will be held responsible for damages.

Use appropriate care in all blasting operations.  Repair any damage to the neighboring
utilities, structures or railroad through-cut, whether from vibration or direct displacement
of blasted rock or rock loosened as a result of blasting, at no expense to the State. 

A. Pre-Blast and Pre-Work Structure Surveys

1. Perform a pre-blast survey to determine and document the condition of all
utilities, buildings or other structures and railroad through-cut within 1500
feet of the blast sites or as may be designated by the ENGINEER. 

2. Video tape each such structure or utility, and document existing defects
through measurements called out on diagrams of the structure or utility. 
Video tape the entire length of the railroad through-cut from Station
245+00 to 330+00. Use appropriate resolution and magnification to
clearly display each defect noted. The railroad through-cut from Station
245+00 to 330+00 is to be appropriately  marked with survey stations at a
minimum of 100 foot intervals.  

3. Submit four copies of the video tape and annotated drawings to the
ENGINEER for approval.  Do not commence drilling and blasting, or
other vibration-producing activity, until the ENGINEER approves the
survey.
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4. Have the surveys performed by an independent firm acceptable to the
ENGINEER that can demonstrate acceptable experience with such
surveys.

5. Provide not less than 1 week written notice to each property owner of the
intent to conduct a survey.

6. If right of entry is denied by the property owner, notify the ENGINEER as
soon as practicable.  The ENGINEER will determine if an exception will
be made for those properties where the CONTRACTOR’s personnel are
denied entry by the property owner for purposes of conducting a pre-blast
survey.  If the ENGINEER determines that an exception cannot be made,
diligently pursue right of entry.  If in the opinion of the ENGINEER right
of entry cannot be timely obtained, obtain a release, additionally naming
the State of Utah, from the property owner.  

7. Perform pre-work structure surveys as required by the ENGINEER for all
structures that may be affected by construction vibrations other than
blasting.

B. Use all reasonable precautions and care to prevent flyrock damage to structures,
property, and individuals.  Repair any damage from flyrock to the pre-blasting
condition.

C. Use calibrated seismographs containing internal calibration and triaxial
orthogonal transducers with a flat frequency response from 2 to 200 hertz.

D. Monitor blast activity for which ground motions may exceed 1 inch per second at
any structure or utility.  Monitor blast activity for which ground motions may
exceed 0.5 inches per second at the railroad through-cut from Station 245+00 to
330+00.  Monitor steady state vibration-inducing activity for which ground
motions may exceed 0.1 inches per second at any structure or utility. Monitor
steady state vibration-inducing activity in the railroad through-cut from Station
248+00 to 330+00 for which ground motions may exceed 0.05 inches per second.
Furnish records of seismograph characteristics and factory calibration to the
ENGINEER prior to drilling for blasting or commencing non-blasting, vibration
producing activity.  Furnish real-time, permanent time histories of the vibration
measurements in terms of particle velocity.  Make blast monitoring records
available to the ENGINEER before holes for the next blast are drilled, but in no
event later than 48 hours after blasting. 

E. For non-blasting vibration producing activities, provide calibration records and
vibration reports as requested by the ENGINEER.
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F. Place transducers in locations approved by the ENGINEER. When engaging in
blasting or other vibration producing activities record vibration time histories at
the closest surface structure.  

G. The ENGINEER may direct that different features be monitored, including but
not limited to pipelines and buried utilities.

H. The maximum ground motions shall not exceed 2 inches per second maximum
peak particle velocity for blasting.  The maximum ground motions shall not
exceed 1 inch per second maximum peak particle velocity for blasting in the
railroad through-cut from Station 248+00 to 330+00.  The maximum ground
motions shall not exceed 0.2 inches per second maximum peak particle velocity
for steady state vibrations. The maximum ground motions shall not exceed 0.1
inch per second maximum peak particle velocity for steady state vibrations in the
railroad through-cut from Station 248+00 to 330+00.

The ENGINEER may establish vibration limits for other features.

END OF SECTION
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December 5, 2002 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02316M 

 
ROADWAY EXCAVATION 

 
 
ADD THE FOLLOWING TO PART 1.2 RELATED SECTIONS. 
 
PART 1  GENERAL 
 
1.2 RELATED SECTIONS 
 

I. Section 01571: Temporary Environmental Controls. 
 
J. Section 00725:   Scope of Work 
 
K.  Section 01721S: Survey 
 
L. Section 02243S: Monitoring and Blasting Near Utilities, Structures and Railroad  
       Through-Cut 

 
 
Add THE FOLLOWING TO PART 1.3 REFERENCES. 

 
1.3 REFERENCES 
 

C. UDOT Temporary Erosion and Sediment Control Manual. 
 
 

ADD THE FOLLOWING TO Article 1.6, AAcceptance@: 
 

B. Payment is plan quantity by the cubic yard.  No adjustment will be made to plan 
quantities unless staked quantities differ from plan quantities by more than             
 5 percent +/-.  

  
C.  Notify the Engineer in writing before beginning excavation in any area or balances 

of excavation if the Contractor determines that the staked quantities differ from the 
plan quantities by more than 5 percent +/-.   The following procedures then apply: 
1.   Provide calculations and plots in  accordance with Section 01721, article  

3.3  Computations and Plots.  
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2.  Evaluation of the Aplan quantities@ to Astaked quantities@ will be by individual 
cuts or balances as determined by the Engineer to provide the necessary 
accuracy. 

3.    Do not begin excavation of any cut sections that the Contractor determines 
to differ from plan quantities by more than 5 percent +/- until the 
calculations and plots have been submitted, reviewed, and approved 
quantities are determined with the Engineer.  No payments, partial or final 
will be made until submissions are provided and approved. 

 
  D. When the Engineer determines the staked quantities differ from plan quantities by 

more than 5 percent +/-, the approved quantities will become the plan quantities 
(adjusted).  

 E.  When the Engineer directs changes in the alignment, grade, or scope of work that 
result in a change in the roadway excavation quantities, the revised quantities 
become the plan quantities (adjusted). 

 
F. Payment will be made at the original unit bid price for the plan quantities 

(adjusted).  
 

G. If plan quantities are adjusted from the original contract bid plan quantities, 
Section 00725, article 1.5 ASignificant Changes in the Character of Work@, will 
apply. 

 
 
 
 
 
Add THE FOLLOWING TO PART 3.1 PREPARATION AND PROTECTION. 
Add SECTION 3.9 REMOVAL OF DELINEATORS 
Add SECTION 3.10 REMOVAL AND MANTAINING OF ENVIRONMENTAL                  
                                   FENCE. 
 
PART 3  EXECUTION 
 
3.1 PREPARATION AND PROTECTION 
 

E. Temporary slope stabilization is required when disturbed areas are left for more 
than 14 days unless the contractor will be back working on that slope within 21 
days.  Supply temporary slope stabilization at no additional expense to the 
DEPARTMENT. 

 
F. All disturbed areas will be stabilized prior to winter shutdown.  

 



 
Roadway Excavation 
 02316M - Page 3 of 3 

  

G.       Use one of the following methods on slopes 3:1 and steeper for temporary slope   
       stabilization: 

1. Cat-tracking, running the dozer up and down the slope creating continuous 
cleat tracks that run parallel with the contours. 

2.   Disk-type rolling, running the roller along the contours of the slope 
creating a continuous roughened surface. 

3.   Cellulose fiber mulch, applying mulch to all disturbed areas creating slope 
protection from raindrop impact. 

 
H. Use all of the following methods on slopes 3:1 and steeper for permanent slope 

stabilization: 
 
1. Cat-tracking, running the dozer up and down the slope creating continuous 

  cleat tracks that run parallel with the contours and incorporate seed into 
the   topsoil. 

2   Hand raking, hand rake the seed in 2 inch deep into the soil along the 
contours of the slope, around native boulders and on slopes composed of 
loose sandy soil unable to support tracked equipment or cleat tracks. 

3.     Cellulose fiber mulch, apply mulch to all seeded areas following cat-
tracking and hand raking. 

 
3.9 REMOVAL OF DELINEATORS 

  
A. Remove and dispose of all delineators. 

 
3.10 REMOVAL AND MAINTAINING OF ENVIRONMENTAL FENCE 

  
A. Maintain existing environmental fence during all construction activities.  This will 

consist of inspecting fence and determining required work and materials to keep 
environmental fence to standard. 

B. Remove all environmental fence at completion of project as requested by the 
ENGINEER. 

 
 
 
 
 
 
 
 END OF SECTION 
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      March 6, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02319S 

 
 RECONSTRUCT CHANNEL 
 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Rock excavation and removal. 
 

B. Dispose of excavated material; place in embankment and/or other areas. 
 
1.2 RELATED SECTIONS 
 

A. Section 00820: Legal Relations and Responsibility to Public. 
 

B. Section 01571: Temporary Environmental Controls. 
 

C. Section 02075: Geotextiles. 
 

D. Section 02231: Site Clearing and Grubbing. 
 

E. Section 02324: Compaction. 
 

F. Section 02912: Topsoil. 
 
G. Section 02243S: Monitoring and Blasting Near Utilities, Structures and Railroad  
     Through-Cut 

 
1.3 REFERENCES 
 

A. NEPA 495: Code for the Manufacture, Transportation, Storage, and Use of 
Explosive Materials. 

 
B. UOSH Construction Standards Chapter U: Blasting and the Use of Explosives. 

 
 
 
1.4 DEFINITIONS 
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A. Rock: Solid mineral material that cannot be removed with equipment reasonably 

expected to be used in the work without cutting, drilling or blasting. 
 
1.5 SUBMITTALS 
 

A. Submit proposed method of blasting, delay pattern, explosive types, type of 
blasting mat cover. 

 
 
1.6 STOCKPILING AND HANDLING 
 

A. Stockpile excavated material at approved locations. 
 

B. Waste excess excavation as required. 
 
 
PART 2 PRODUCTS 
 
2.1 EXPLOSIVES 
 

A. Type recommended by explosives firm. 
 
2.2 DELAY FUSES 
 

A. Type recommended by explosives firm. 
 
2.3 BLASTING MATERIALS 
 

A. Type recommended by explosives firm. 
 
PART 3 EXECUTION 
 
3.1 PREPARATION AND PROTECTION 
 

A. Refer to Section 01571. 
 

B. Pothole, expose, or otherwise locate buried utilities as necessary. 
 

C. Refer to Section 00820, article, AProtection and Restoration of Property and 
Landscape.@ 

 
D. Finish clearing and grubbing within the designated area following Section 02231 

before starting excavation. 
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3.2 STORAGE OF BLASTING MATERIALS 
 

A. Securely store all explosives in compliance with Laws and Regulations. 
 

B. Mark all storage places clearly. 
 
3.3 TOPSOIL 
 

A. Remove topsoil following Section 02912. 
 
3.4 DEWATERING 
 

A. Keep excavation free from surface and ground water through all stages of 
construction. 
1. Maintain adequate drainage during all stages of construction through 

pumping, pipe culverts and drainage ditches. 
2. Provide temporary facilities when interrupting irrigation systems, sewer, 

underdrainage, etc. 
 
3.5 EXCAVATION - STANDARD PROCEDURES 
 

A. Finish excavation to reasonably smooth and uniform surface. 
 

B.       Remove material in all cut sections to the depth shown on detail sheets DT5 –       
      DT6. 

 
C. Excavate and waste unsuitable material. 

 
D. Material for backfilling or finishing. 

1. Use suitable granular material encountered in excavation to construct the 
top layers of embankment, for finishing the roadbed, or for backfill when 
directed by the Engineer. 

2.       When practical, haul the granular material directly from excavation to the  
       final position on the roadbed.  

3.        When practical use excavated material for riprap if material meets the       
        requirements of Section 02373M.        

 
E. Contractor-furnished borrow may be used and roadway excavation wasted if there 

is no additional cost to the Department.  Provide borrow that is equal to or better 
quality than the wasted roadway excavation. 

 
3.6 ROCK REMOVAL - NONEXPLOSIVE METHOD 
 

A. Excavate solid rock to grade shown on detail sheets DT5 – DT6. 
1. Maintain existing channel slope where practical. 
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2. Where existing channel slope cannot be maintained, provide grade breaks 
in solid rock only to allow channel velocities to remain the same. 

 
 
3.7 ROCK REMOVAL- EXPLOSIVE METHOD 
 

A. Comply with UOSH Constructions Standards Chapter U rules and regulations. 
 

B. Provide a qualified explosives expert to act as an advisor and consultant during 
drilling and blasting operations. 

 
C.       Do not blast beyond designated areas. 

 
D. Excavate solid rock to grade shown on detail sheets DT5 – DT6. 

1. Maintain existing channel slope where practical. 
2. Where existing channel slope cannot be maintained provide grade breaks 

in solid rock only to allow channel velocities to remain the same. 
 
 
 
 
 END OF SECTION 
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February 19, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02330M 

 
EMBANKMENT 

 
 
Add PART 1.2 RELATED SECTIONS Article D. 
 
PART 1 GENERAL 
 
1.2 RELATED SECTIONS 
 

D. Section 01571: Temporary Environmental Controls 
 
 
Add PART 3.1 PREPARATION AND PROTECTION Articles C, D, E and F. 
 
PART 3  EXECUTION 
 
3.1 PREPARATION 
 

C. Temporary slope stabilization is required when disturbed areas are left for more 
than 14 days unless the contractor will be back working on that slope within 21 
days.  Supply temporary slope stabilization at no additional expense to the 
DEPARTMENT. 

 
D. All disturbed areas will be stabilized prior to winter shutdown.  

 
E. Use one of the following methods on slopes 3:1 and steeper for temporary slope 

stabilization: 
1. Cat-tracking, running the dozer up and down the slope creating 

continuous cleat tracks that run parallel with the contours. 
2.   Disk-type rolling, running the roller along the contours of the slope 

creating a continuous roughened surface. 
3.   Cellulose fiber mulch, applying mulch to all disturbed areas creating 

slope protection from raindrop impact. 
 

F. Use all of the following methods on slopes 3:1 and steeper for permanent slope 
stabilization: 
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1. Cat-tracking, running the dozer up and down the slope creating 
continuous   cleat tracks that run parallel with the contours and 
incorporate seed into the   topsoil. 

2   Hand raking, hand rake the seed in 2 inch deep into the soil along the 
contours of the slope, around native boulders and on slopes composed of 
loose sandy soil unable to support tracked equipment or cleat tracks. 

3.     Cellulose fiber mulch, apply mulch to all seeded areas following cat-
tracking and hand raking. 

 
 
 
 
 
 
 
 
 

 
 

END OF SECTION 
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February 11, 2003 
 SPECIAL PROVISION   

SP-0191(30)125 
 

SECTION 02373M 
 

RIPRAP 
 

Delete Section 2.1 B and replace with the following: 
 
           B. Maximum wear not greater than 60 percent when tested.  AASHTO T 96 
 
Add the following to Section 2.1 Aggregate: 
 
           F. Rip Rap is to match color of native Rock and is to be approved by the ENGINEER prior 

           to installation. 
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March 11, 2003 
 

SPECIAL PROVISION 
 

SP - 0191(30)125 
 

SECTION  02374S 
 

GROUTED RIPRAP 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. The work consists of furnishing, transporting, and installation of grouted rock 

riprap revetments where indicated on project drawings. 
 
1.2 RELATED SECTIONS 
 
 A. Related Sections: 
  1. Section 03055 - Portland Cement Concrete 
  2. Section 03390 - Concrete Curing 
 
1.3 REFERENCES 
 
 A. AASHTO T 96: Resistance to Degradation of Small Size Coarse Aggregate by 

Abrasion by Impact in the Los Angeles Machine. 
 
 B. AASHTO T 104: Soundness of Aggregate by Use of Sodium Sulfate or 

Magnesium Sulfate. 
 

 C. ASTM C979 - Pigments for Integrally Colored Concrete. 
 
1.4 SUBMITTALS 
 
 A. The Contractor will designate, in writing, the source from which rock materials 

will be obtained and submit data confirming gradation, wear and soundness, and 
placement technique 30 working days before use. 

 
 B. Submit samples for quality assurance testing before use. 
 
 
 
1.5 QUALITY ASSURANCE 
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 A. Grouted Riprap Sample: 
  1.  Construct a 4 ft x 4 ft x 1 2  ft  sample  using a color additive selected and 

accepted by the Engineer. Construct this sample at least one month before 
the placement of grouted riprap begins to allow grout to cure to final 
coloration before acceptance. 

  2.  Place the sample at a location on the Project selected by Department. 
  3.  Retain samples of cements, sands, aggregates, and color additives used in 

this sample for comparison with materials used in remaining Work. 
  4. The accepted sample will be used as a standard to judge consistent visual 

appearance, acceptable workmanship, joint treatment, curing, cleaning and 
construction techniques to be used throughout the Project. 

  5. The sample will not remain as part of Work. Remove when no longer 
required for comparison with finished work. 

 
 B. Submit product data and manufacturer's instructions for: 

1. Color additives. 
  2. Curing compounds. 
  3. Proprietary cleaning agents. 

 
 C. Samples: 
  1. Samples for Color Selection: Submit color additive manufacturer's color 

chart, sample chip set; indicate color additive number and required dosage 
rate.  Samples indicate general color and may vary from grout finished in 
field according to Specifications. 

2. Submit samples to UDOT=s Central chemistry Lab. 
 
 D. Preconstruction Conference: 
  1. Review procedures required to produce specified results. 
 
1.6   DELIVERY, STORAGE AND HANDLING 
 
 A. Color Additives:  Comply with manufacturer's instructions.  Deliver color 

additives to job site or batch plant in original, unopened packaging.  Store in dry 
conditions. 

 
 
PART 2 PRODUCTS 
 
2.1 RIPRAP ELEMENTS 
 
 A. Durable, angular, hard, and free from seams and cracks and other structural 

defects which matches the adjacent natural channel bedrock material in type, 
color and texture. 
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 B. Maximum wear not greater than the native channel bedrock material when tested. 
 AASHTO T 96. 

 
 C. Maximum percent weighted loss not greater than the native channel bedrock 

material.  AASHTO T 104. 
 
 D. Loose riprap will meet the following gradation requirements: 

 
 

Percent 
Passing  

 
Equivalent Diameter 

 in  inches 
 

100 
 

32 
 

45-55 
 

18 
 

20-45 
 

15 
 

 0- 20 
 

12 
 
  Except that flat slab rock that is installed like paving stone may be used freely if it 

is uniformly distributed throughout the final work. The minimum thickness of 
such flat slab rock will be at least 10 inches and the maximum thickness can equal 
the specified depth of the grouted riprap section less 1 inch for a mortar bed. 

 
 E. At least thirty (30) days prior to delivery of rock the Contractor will designate, in 

writing, the source from which rock materials will be obtained and provide 
information satisfactory to the Engineer that the material meets contract 
requirements. 

 
2.2  GROUT MATERIALS 
 
 A. Colored Additives for Integrally Colored Concrete Grout: 
  1. Materials: Colored additives will contain pure, concentrated mineral 

pigments specially processed for mixing into concrete and complying with 
ASTM C979. 

  2.  Color additives containing carbon black are not acceptable. 
 
 B. Site mixed grout will  be composed of 1 part portland cement, 3 parts mortar 

sand, measured by volume, and sufficient colored additives to match the color of 
the adjacent channel bedrock. The resulting mixture will be thoroughly mixed 
dry, and a sufficient quantity of water added afterwards to make a paste of such 
consistency that it will flow and completely fill all voids. Alternatively an 
equivalent commercial grout mix design containing the appropriate amounts of 
colored additives to match the color of the adjacent channel bedrock can be 
submitted to the Engineer for acceptance. 

 
 C. Submit grout mix design which will match the natural rock color at the site. 
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 D. Packaging:  If color additives are to be added to mix at site, furnish color 
additives in premeasured Mix-Ready disintegrating bags to promote color 
consistency and uniformity among batches. 

 
 E. Do not use calcium chloride admixtures. 
 
2.3   ACCESSORIES 
 
 A. Portland cement: Refer to Section 03055. Portland cement will conform to the 

requirements of Material Section  03055 for the specified type. 
 
 B. Pozzolan. Refer to Section 03055. Pozzolans conforming to Specification ASTM 

C 618, Class F, in amounts not to exceed 25 percent, based on absolute volume, 
may be substituted for an equivalent amount of portland cement in the grout 
mixture. 

 
 C. Aggregates. Refer to Section 03055. Aggregates will conform to the requirements 

of Section 03055. 
 
 D. Water: Refer to Section 03055. Water will be clean and free from injurious 

amounts of oils, acid, alkali, organic matter or other deleterious substances. 
 
 E. Air-entraining admixtures.  Refer to Section 03055.  
 

F. Other admixtures, when required, will be as specified in Section 03055. 
 

G. Cleaning Agents:  Use products known to be compatible with colored 
cementitious grouts. 

 
2.4   MIXES 
 
 A. Color Additives:  Mix in accordance with manufacturer's instructions.  Mix until 

color additives are uniformly dispersed throughout mixture and disintegrating 
bags, if used, have disintegrated. 

 
 B. Do not re-temper mix by adding water in field. 
 
2.5   CONCRETE COLORS 
 

A. Concrete Color: Provide cement, sand, aggregate and color additive as required to 
match the site=s rock color. 

 
 B. Dosage rate of color additive will not exceed 10 percent of weight of cementitious 

materials in mix. 
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PART 3 EXECUTION 
 
3.1 PREPARATION 
 
 A. Remove all loose excavated materials, soils and other objectionable materials 

from the area where the grouted riprap is to be placed as shown on the plans.  
 
 B. After exposing sound clean foundation surfaces of concrete and bedrock secure 

approval from ENGINEER before placing riprap elements. 
 
3.2 PLACEMENT OF RIPRAP ELEMENTS 
 
 A. The rock riprap may  be placed by equipment on the surfaces and to the depths 

specified. The rock for riprap will be delivered and placed in a manner that will 
ensure that the riprap in place will be reasonably homogeneous with the larger 
rocks uniformly distributed and firmly in contact one to another with the smaller 
rocks filling the voids between the larger rocks. Smaller rocks will not be grouped 
as a substitute for larger rock. Care will be exercised in placing flat slab rock that 
is installed like paving stone where the thickness of the rock equals the specified 
depth of the riprap section. Insure that grout has adequate access to lower portions 
of the stone to prevent voids from forming. Some hand placing may be required to 
provide a neat and uniform surface. Place stones to secure a rock mass with the 
minimum thickness and height indicated.  

 
 B. Insure that the upper surface of the riprap conforms with the lines and grades and 

adjacent channel surfaces as shown on the plans. Manipulate the rock if necessary 
to secure a regular surface of graded size and mass stability. 

 
3.3 GROUTING OF RIPRAP 
 
 A. Grout mix will not be placed when the daily minimum temperature is less than 

40o F unless facilities are provided to ensure that the temperature of the materials 
are maintained at a minimum temperature of 50o F and not more than 90o F during 
the placement and the curing periods.  

 
 B. Grout mix will not be placed on frozen surfaces. When freezing conditions 

prevail, rock to be grouted must be covered and heated to within a range of 50o F 
to 90o F for a minimum period of 24 hours prior to placing grouting materials. 

 
 C. Throughly wet riprap, bedrock and foundation contact surfaces and allow excess 

water to drain to achieve a saturated surface dry condition. 
 
 D. As stones are placed, grout will be deposited to completely fill all voids between 

stones. Care will be taken to secure maximum compaction and density of the 
mortar. 
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 E. Mortar will be placed from bottom to top and sufficient mortar will be used and 

consolidated to completely fill all voids between the stones.  
 

F. Leave mortar joints recessed below the surface of the adjacent stones. The top 
surface of the stones will be left fully exposed. All excess mortar will be 
immediately and throughly removed with a stiff brush augmented with a cleaning 
agent if needed. 

 
G. Depth of riprap will be as indicated on the plans. The surface of the completed 

work will have a neat, rustic appearance, no grout will be used to cover the 
surface of the stone. Variance from the theoretical surface will not exceed 4 
inches in 10 feet and will be made as smooth as practicable without cutting or 
breaking stones. 

 
3.4 CURING AND PROTECTION 
 
 A. Maintain completed finished surface in a moist condition continuously for a 

minimum curing period of seven days following placement.  Moisture will be 
maintained by sprinkling, flooding or fog spraying or by covering with 
continuously moistened canvas, cloth mats, straw, sand or similar material. Water 
or moist covering will be utilized to protect the grout during the curing process 
without causing damage to the grout surface by erosion or other mechanisms that 
may cause physical damage. 

 
3.5   SCHEDULE 
 
LOCATION  COLOR No.  Per Federal Standard No.595 

 
Retaining walls R-417A & R-417B No. of color (accepted by ENGINEER) to match the 

site=s rock color. 
 
Bridge Structure C-928  No. of color (accepted by ENGINEER) to match the 

site=s rock color. 
 
Box Culvert E-2504  No. of color (accepted by ENGINEER) to match the 

site=s rock color. 
 
 
 END OF SECTION 
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February 19, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02376M 

 
EROSION CONTROL BLANKETS/CHANNEL LINERS 

 
 
Delete PART 2.1 EROSION CONTROL BLANKETS Articles A and B. 
Replace with the following: 
 
 
PART 2 PRODUCTS 
 
2.1 EROSION CONTROL BLANKETS 
 

A. Provide one of the following Erosion Control Blankets: 
1.  Curlex II 
2.  Landlock CS2 
3.  North American Green SC150 

 
 
Delete PART 2.2 FLEXIBLE CHANNEL LINERS Articles A, B, and C. 
Replace with the following: 
 
 
2.2 FLEXIBLE CHANNEL LINERS 
 

A. Provide one of the following Flexible Channel Liners: 
1.  Curlex III 
2.  Landlock C2 
3. North American Green C350 

 
 
 
 

 
 
  

END OF SECTION 
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March 11, 2003
SPECIAL PROVISION

SP-0191(30)125

SECTION 02543S

OPEN-CUT ROCK BLASTING

PART I   GENERAL

1.1 SECTION INCLUDES

A. Blasting to the limits, lines, and grades shown on the plans or as established in the
field by the ENGINEER.

B. Minimize blasting adjacent to railroad through-cut from Station 245+00 to
330+00. Demonstrate with a Caterpillar D-10 or equivalent sized bulldozer that
the cut is not rippable before blasting from Station 245+00 to 330+00.  No
blasting will be allowed on the left side of new highway centerline from Station
245+00 to 330+00. 

C. Use controlled blasting techniques to form all cut slopes steeper than 1.4H :1V in
rock, including but not limited to trenches, ditches and highway cuts.

D. Use pre-split blasting techniques to form all cut slopes steeper than 0.5H :1V
from station 90+00 to 98+00 in rock.

E. Control vibrations, fly rock, containment of rock above or adjacent to the existing
cuts that may become loosened through blasting and excavation operations. 

F. Remove material due to blasting and excavation operations from the adjacent
railroad through-cut from Station 245+00 to 330+00 at no cost to the Department. 

G. The CONTRACTOR must repair any blast and vibration induced damage at his
sole expense. 

1.2 RELATED SECTIONS

A. Section 00555M : Prosecution and Progress

B. Section 02243S : Monitoring and Blasting Near Utilities, Structures and Railroad
Through-Cut.    
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1.3 DEFINITIONS

A. Rock Blasting - Drilling and blasting for smooth blasting; production blasting;
trenching; boulder blasting including oversize blasting by blockholing and
mudcapping; controlled blasting including pre-splitting, cushioning blasting, or
trim blasting.

B. Trim Line or Control Line - The intersection of the desired finished excavation
surface with the existing ground surface.

C. Smooth Blasting - Controlled blasting for the construction of a smooth plane in
rock cuts, using presplitting, trim blasting, or cushion blasting.  Acceptable
smooth blasting produces rock faces with less than1.5 feet of deviation from
nominal.      

D. Pre-splitting - Controlled blasting for the construction of a smooth plane in rock
cuts.  Pre-splitting causes a continuous or semi-continuous fracture between drill
holes, and  produces stable rock cuts and minimize over-break in the backslope.
Pre-split holes are detonated before detonation of the adjoining production holes.

E. Production Blasting or Rock Excavation Blasting - The main fragmentation
blasting resulting from more widely spaced production holes drilled throughout
the main excavation area adjacent to the controlled blast line, that are detonated in
a controlled delay sequence with respect to a free face.

F. Trim Blasting - Controlled blasting along the cut face performed after the
detonation of the production holes.

G. Cushion Blasting - Trim blasting employing decoupled charges and a zone of
rock breakage introduced by buffer holes (lightly loaded production holes)
between the cushion holes and the main production blasting.  

H. Controlled Blasting - The use of explosives in which the various elements of the
blast, including hole size, depth, spacing, burden, charge size, distribution, and
delay sequence, are carefully balanced and controlled to provide a distribution of
charge that will fragment the rock to the required limits with smooth surfaces
while minimizing overbreak and damage to the rock behind the trim line to help
ensure long-term stability. Controlled blasting includes pre-splitting, cushion
blasting, and line drilling. 
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I. Blasting Specialist - An individual experienced in blasting techniques for similar
civil and geotechnical works, the preparation of blasting plans, blast materials and
instrumentation, and interpretation and use of blast monitoring records.  The
Blasting Specialist will possess all required federal, state and local licenses and/or
permits.  The Blasting Specialist will be responsible for supervision of all field
blasting operations and personnel, and have a minimum 15 years of blasting
experience with 10 years experience in responsible charge of blasting operations. 

J. Blasting Consultant - An individual that is a recognized expert in the field of
drilling and blasting whose primary source of income is providing specialized
blasting or blasting consulting services.  The consultant will not be an employee
of the CONTRACTOR, Blasting subcontractor, explosives manufacturer, or
explosives distributor.  The Blasting Consultant shall have successfully completed
blasting projects in similar geology conditions. 

1.4  SUBMITTALS

A. Blasting Plan - Submit to the ENGINEER at least 2 weeks prior to 
implementation.  Submit proposed changes to the Blasting Plan to allow at least 5
working days for review.  Submit the blasting plan using forms approved by the
ENGINEER, which include:

1. Station limits of proposed blasts and containment limits (by sequence). 
The limits of the proposed blast shall conform to the limits, lines and
grades shown on the plans.

2. List of all equipment involved in scaling, drilling, blasting, pioneering,
rock containment, and rock excavation.

3. Schedule and sequence of operations and working hours.
4. Plan and typical section view of proposed drill pattern including free face,

burden and blast-hole spacing distance, hole diameters, hole angles, lift
height, and depth of subdrilling and stemming.

5. Loading diagram showing type and quantity of explosives, primers,
initiators, delay sequence and timing, powder factor and maximum pounds
of explosives per delay.

6. Material Safety Data Sheet for all explosives, primers, and initiators to be
employed.

7. Manufacturer’s cut sheets describing explosives, primers and initiators to
be employed.

8. Manufacturer’s instructions for presplit material.
9. Review and correlation of available site and geologic information with the

proposed blast plan, including geologic structure of the rock, the location
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and direction of the jointing system, the strike and dip of bedding planes,
mud, shale or other soft seams that may cause unacceptable blast results.

10. Methods, devices, and special equipment proposed for containing
materials within the blast containment limits set forth in the blasting plan.

11. Size and location of blasting test section(s). 
12. The qualifications of the Blasting Specialist must be provided as part of

the blasting plan, and includes descriptions of related project experience,
associated project reference contact names and telephone numbers. 

13. The qualifications and resume of the credentials of the proposed Blasting
Consultant must be provided with the blasting plan.  Include in the resume
all projects the consultant has consulted on within the last 24 months. 
Include not less than 3 rock excavation projects with comparable
requirements to this project.  The Blasting Consultant will have had a key
role in the geologic assessment, blast design, and  implementation in each
of those projects. The ENGINEER will review for approval the
qualifications of the Blasting Consultant.  The Blasting Consultant will be
approved by the ENGINEER prior to beginning drilling and blasting
work.

14. Vibration monitoring instrumentation, calibration records, manufacture’s
information, and the name and relevant experience of the entity that will
collect and process the data.

15. Plan and procedure for pre-blast survey, refer to section 02243S

Retain a qualified Blasting Consultant to assist with the blast design.  Submit
blasting plans approved and signed by the qualified Blasting Consultant.

The submittal of the blasting plan to the ENGINEER for review will not absolve
the CONTRACTOR of responsibility for using proper drilling and blasting
procedures and for obtaining specified results.  Revise the blasting plan if
specified results are not obtained.

B. Submit Blast Maps to the ENGINEER prior to detonation for each blast.  The
Blast Maps are to include the plan view and the loading diagram of each blast and
incorporate any changes to the Blast Plan based on the material encountered
during drilling. The plan view and the loading diagram is to conform to the
Blasting Plan.  Each blast is to be identified by a numeric-alpha designation, the
name of blasting foreman, date, and time of blast.  

1. The  plan view of the blast will include:
a. Dimensioned diagram with the limits of the blast showing shot

width and length, the station limits, line, grade, burden, free space,
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hole spacing, hole depths, hole angles, surface delay sequence and
timing. 

b. Total quantity of blasted material and powder factor.  
c. Quantity of controlled blast holes and explosives used.
d. Total length of control holes actually loaded and shot.

2.  The loading diagram will include:
a.  Dimensioned diagram with the top and bottom elevations, depth of

subdrill, the type, location and quantity of explosives, primers,
initiators, amount of stemming, down hole delay sequence and
timing.

b. Maximum quantity of explosives per delay
c. The hole diameter

The Blast Maps shall be approved and signed by the qualified Blasting Specialist
and will be reviewed by the Blasting Consultant. 

C. Submit a Blast Report within 48 hours after the detonation for each blast
regardless of purpose. Each blast is to be identified by a numeric-alpha
designation, the name of blasting foreman, date, and time of blast.  The Blast
Report will include the following information:
1. notation of overbreak, fragmentation, fly rock, muck movement
2. vibrations noted and seismograph output including time histories
3. any undetonated explosives.  

Each Blast Report will be signed by the Blasting Specialist and will be reviewed
by the Blasting Consultant. 

PART 2   PRODUCTS

2.1 EXPLOSIVES

A.  Controlled - Use only standard explosives manufactured especially for controlled
blasting (pre-splitting or cushion), or fractional cartridges firmly affixed to
detonating cord downline.  Bulk loading not allowed without permission of the
ENGINEER.

B. Rock Excavation Blasting - In accordance with the approved blasting plan and
blasting map for each shot.  Bulk loading may be allowed by the ENGINEER
provided acceptable control of the explosives quantities is consistently practiced.

2.2   ACCESSORIES
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A. Stemming - Use appropriate stemming material to properly confine blast energy. 
Use special material should drill cuttings or other site-generated material prove
inadequate.

B. Fly rock prevention material - Use blasting mats to prevent fly rock as needed. 

PART 3   EXECUTION

3.1 GEOTECHNICAL DATA

A. Geotechnical Investigation reports are available at
http://www.dot.utah.gov/cns/bidopeninfo.htm

B. Consider geological conditions evident in existing roadway cuts and drill core
when designing and executing blasts.  Drill core is available for review at the
UDOT MTF Building located at 4501 South 2700 West, Salt Lake City, Utah. 
Contact Darin Sjoblom at 964-4474 or Mark Graham at 965-4203 to view the drill
core.   

3.2 CONSTRUCTION REQUIREMENTS

A. Perform blasting operations and store and handle explosives and blasting
agents in accordance with the contract provisions and all Federal, State, and local
regulations.

B. The ENGINEER will suspend blasting operations if the specified slopes are not 
maintained in a stable condition; or nearby residences, structures, utilities,
railroad through-cut or appurtenances are endangered; or the safety and
convenience of the traveling public is jeopardized due to excessive fly-rock,
fragmentation, vibration, airblast or overbreak. 

C. Holes for Controlled Blasting

1. Provide drilling equipment with devices to accurately determine the angle
the drill steel enters the rock.  Drilling will not be permitted if the devices
are inoperative.

2. Control drilling operations to ensure that no hole deviates from the plane
of the planned slope by more than 6 inches parallel or normal to the slope.

3. Drill holes for controlled blasting within 3 inches of the staked collar
location.  Holes drilled outside the 3 inches tolerance will not be measured
for payment and shall be refilled with drill cuttings or stemming material
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and redrilled at no cost to the Department.  Survey and stake the collar
location of controlled blast holes for line and elevation.

4. Drilling to 2.5 feet below ditch bottom will be allowed to facilitate
removal of the toe berm.

5. Extend controlled blast holes a minimum of 15 feet beyond the limits of
the production holes to be detonated, or to the end of the cut as applicable.

6. Drill controlled blast holes for individual lifts to a depth not exceeding 30
feet.

7. The ENGINEER may order termination of the pre-splitting method if the 
materials encountered are unsuitable for being pre-split.

D. Blasting Test Section(s)

1. Prior to commencing controlled blasting operations, drill, blast, and
excavate test sections, up to 30 feet in length, to determine if the blasting
plan produces specified results.

2. Investigate the test site prior to commencing the blast test section.  To 
prohibit overbreak, submit a blast plan considering the geologic structure
of the rock; the location and direction of the jointing system, the strike and
dip of the bedding planes, and sand fissures,  mud, shale or other soft
seams that may cause unacceptable blast results.

3. Begin the test section with the controlled blast holes spaced 20 to 30
inches apart and make adjustments to attain the specified cut face results. 

4. Do not begin production drilling until the test section has been fully
excavated and the results evaluated by the ENGINEER.  The ENGINEER
will have 24 hours after the test section toe is exposed to evaluate the
excavated section.  Drill hole trace retention shall be as great as
practicable given the geologic conditions as determined by the
ENGINEER.  If the test section is unacceptable, provide the ENGINEER
with a revised blasting plan and a second test section will be excavated in
accordance with the revised plan.  Submit a revised blasting plan
considering revised controlled blast hole spacing, burden and production
spacing, bench height, drill pattern, hole diameter, delay, and any other
parameters that may cause unacceptable blast results.

5. Unacceptable test blast results include overbreak beyond the lines and
grade, fly-rock, excessive vibration or muck movement in undesirable
directions, or violation of other requirements within these specifications.

6. All costs incurred by the CONTRACTOR necessary to produce an
acceptable test shot is to be considered incidental to the contract unit price
for production blasting and controlled blast holes.

E. Pre-split Blasting
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1. Before placing charges, assure the hole is free of obstructions for its entire
depth and place the charge without causing material to cave in from the
walls of the holes.

2. Drill hole conditions may vary from dry to filled with water.  The type or
types of explosives and blasting accessories necessary to accomplish the
specified results shall be compatible to the conditions encountered.

3. Use explosives of a suitable diameter for the diameter of the pre-split hole. 
Use only standard explosives manufactured specifically for pre-splitting.

 4. Affix fractional portions of standard explosive cartridges so that the
cartridges will not slip down the detonating cord or bridge the hole.

5. Assemble and affix continuous column cartridge type explosives to the
detonating cord in accordance with the explosive manufacturer’s
instructions. 

6. The bottom charge of a pre-split hole may be larger than the line charges
provided it does not cause overbreak.  Use a top charge that sufficiently
reduces power and is placed far enough below the collar to avoid
overbreaking and heaving.

7. Stem pre-split holes below the collar with sand or other dry, angular
material passing a 3/8-inch sieve to the stemming distance provided in the
blasting plan.  Provide adequate stemming material if the drill cuttings do
not adequately confine the blast. Use adequate stemming to control
airblast and noise.

8. If specified pre-split slopes are obtained, the slope face may be pre-split
before production drilling, and blasting or pre-splitting and production
blasting performed at the same time, provided pre-splitting holes are fired
simultaneously at least 100 milliseconds prior to the production blast.  To
reduce ground vibrations or noise, delay the blasting of pre-split holes
provided the hole-to-hole delay is not greater than 25 milliseconds prior to
the production blast.  To reduce ground vibrations or noise, delay the
blasting of pre-split holes provided by hole-to-hole delay is not greater
than 25 milliseconds.

 9. Provide a pre-split slope face not deviating in excess of 6 inches,
measured perpendicular to the plan of the slope, from a plane passing
through adjacent drill holes, unless the ENGINEER determines the rock
characteristics produce unavoidable irregularities exceeding this tolerance.

F. Cushion or Trim Blasting

1. Where sufficient burden does not exist for effective pre-splitting,
substitute cushion or trim blasting for pre-splitting.
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2. Detonate trim or cushion holes along the trim line after the detonation of
all production holes.

3. Use a delay time between the trim line (pre-split face) and the nearest
production row not greater than 125 milliseconds nor less than 25
milliseconds.

4. With the exception of requirements specified for Cushion or Trim Blasting 
requirements given for pre-split blasting.

G. Rock Excavation Blasting

1. The row of production blast holes immediately adjacent to the control row
shall be a buffer row.  Buffer holes shall be drilled parallel to the
controlled blast holes and employ reduced charge weight per hole,
reduced spacing, and reduced diameter with respect to the production
holes, as required to prevent overbreak.  

2. Stem production holes with sand or other dry, angular granular material
passing a 3/8-inch sieve.  Provide adequate stemming material if the drill
cuttings do not adequately confine the blast.

3. Take necessary precautions in production blasting to prevent damage to
the rock backslope.

4. Delay detonation of production holes on a sequence toward a free face.
5. Use sequential firing, deck holes to reduce charge weight per delay,

reduce production hole diameter, use appropriate explosives as necessary,
to maintain adequate relief throughout the blast, but control vibrations.  

H. Safety

1. Comply with all federal, state and local regulations regarding the
transportation and handling of explosives.

2. Inspect the entire area following a blast, including the railroad through-
cut. Determine that no undetonated material exists, determine that
dangerous concentrations of toxic gases have dissipated and remove
unstable rock before commencing any excavation operations or restarting
traffic.

3. Determine that the site is safe before resuming work or opening the
roadway to traffic.  

4. Remove unstable rock before commencing drilling operations in the cut.

I. Scaling
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1. Prior to starting a new lift, remove or stabilize all rock that is loose,
hanging, or which creates a potentially dangerous situation.

2. Complete scaling before starting to drill the next lift.
3. Scale the slopes throughout the span of the contract at frequency required

to remove all hazardous loose rock or overhangs.
4. Methods such as machine scaling, hydraulic splitters, or light blasting may

be used in lieu of or to supplement hand scaling.
5. Scaling is incidental to the contract unit price for Presplit Blast Holes.

J. Open-cut Ground Reinforcement

1. If open-cut ground reinforcement is required, use rock bolting or other
ENGINEER approved stabilization techniques.

2. Perform open-cut ground reinforcement resulting from carelessness or
failure to follow the Blasting Plan, at no cost to the Department.

K. Fly Rock Control

Before the firing of any blast in areas where flying rock may result in
personal injury, unacceptable damage to property or the work, or the
inability to conform to road closure limitations, fly rock shall be
controlled through the use of mats or other methods approved by the
ENGINEER, at no cost to the Department.

L. Damage

The CONTRACTOR must repair any blast induced damage at his sole
expense, including but not limited to the pavement and structures.  

M. Blasting Consultant

1. Utilize an acceptable Blasting Consultant in the formulation of the
Blasting Plan.  The Blasting Consultant will approve and sign the Blasting
Plan. 

2. If the test section(s) is determined to be unacceptable as specified in
Blasting Test Section(s), have the Blasting Consultant make field visits
and provide recommendations for corrections of deficiencies, until
acceptable results are attained.

3. The Blasting Consultant will be available as requested by the ENGINEER
to make field inspections, review blasting documents and results, review
and analysis of vibration data, and related recommendations.
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N. Vibration Control

Vibrations shall be monitored and controlled in accordance with Section 02243S
of these Specifications.

O. Notification

Notify each adjoining property owner including, but not limited to Arches
National Park, in writing, prior to each blast. Indicate the date and time of the
proposed blast, and include any safety precautions required of the adjoining
property owner. Provide a copy of all written notifications to the Engineer.

END OF SECTION
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January 7, 2003 
SPECIAL PROVISION  

 
SP-0191(30)125 

 
SECTION 02610M 

 
PIPE CULVERTS 

  
ADD THE FOLLOWING TO: 
 
PART 1 GENERAL  
 
1.2 RELATED SECTIONS 
 

F. Section 01721:  Survey 
 
1.4 ACCEPTANCE CRITERIA 
 
 A. Pipe culverts will be accepted according to the criteria outlined in this section.  

The Engineer may require testing of any or all culverts for compliance with the 
criteria.  The Engineer reviews and approves proposed corrections.  The 
acceptance of pipe culvert is based on five requirements: 1) Horizontal and 
vertical alignment deviations; 2) Barrel distortions; 3) Damages to the pipe; 4) 
Joint fitting; 5) Coating integrity.  Following is a description of the requirements:  
1) Horizontal and vertical alignment deviations 

Installation deviations are measured from the culvert’s final construction 
survey stakes.  The as placed culvert, horizontal and vertical deviations, 
must not exceed the tolerances shown on Table A of this section. 

  2) Barrel distortions 
Load distortions must be measured along a straight line through the 
centerline of the pipe.  The distortions must not exceed the tolerances 
shown on Table A of this section. 

3) Damaged culverts 
 Culvert pipes that are irregular or distorted, have cracks, dents, holes, 

splits, or loose nuts or bolts must be removed or repaired.  Remove all 
pipes with a damaged invert. 

4) Joints 
All culvert pipes that have damaged joints that allow the culvert to leak 
must be removed.  All pipes that do not connect properly must be re-
installed or removed.  Connect joints according to manufacturers 
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recommendations.  Provide a manufacturer Certificate of Compliance for 
the pipe joints. 

5) Coating integrity 
The pipe coatings must have the proper thickness and must not be 
damaged.  All pipe coatings must be repaired according to manufacturer 
recommendations.  Provide a Manufacturer Certificate of compliance for 
the pipe coating. 
 
 
 

Table  - A   TOLERANCES 

Alignment Tolerances  Distortions 
Gradual Ovaling or Elliptical 

 
 
Design Grade 

Max. Line  
Deviation 

Max. Grade 
Deviation 

 Nominal Pipe 
Diameter * 

Maximum 
Distortions ** 

     Percent of 
Nominal Pipe 

        
Diameter 

inch/100feet  inch inch 

 
> 1 % 

 
 
 

< 1 % 

 
5 
 
 
 
5 

 
1 1/2 

 
 
 
1 

  
  18 
  24 
  30 
  36 
  42 

        48 +/- 
 

 
+/- 0 - 7/8 
+/- 1 - 1/4 
+/- 1 - 1/2  
+/- 1 - 7/8  

+/- 2          
+/- 2 - 3/8  

Notes- 
 
 
 

For nominal culvert diameters larger than 48 inch, use measured diameter to 
calculate 5 percent allowable distortion.*  
Maximum distortions are used to define dimensions associated with allowable 
pipe deflections.  Measure directly or by use of a mandrel test** 
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PART 3 EXECUTION 
 
3.10 SUBMITTALS 
 

A. Complete the form attached to the special provisions when staking new pipe culverts. 
B. The Surveying Consultant will submit the completed form to the Prime Contractor for 

approval of each new pipe culvert and catch basin.  Once approved, a copy of the 
form will be submitted to UDOT’s Resident Engineer for placement in the project 
files.  
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           February 26, 2003 
 

SPECIAL PROVISION 
 

SP-0191(30)125 
 

SECTION 02613 M 
 

CULVERT END SECTIONS 
 
 
 
Delete Section 3.1. A and replace with the following: 
 

 
A. Use metal culvert end sections on all pipe culvert types. 
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02/10/03 
 

SPECIAL PROVISION 
SP-0191(30)125 

                                   

SECTION 02741M 
 

HOT MIX ASPHALT (HMA) 
 
Add the following to Article 1.4, Line C: 
 
  7. Use Table 4 with n=10 to determine Percent Within Limits for density. 
 
Delete Table 3 and replace with the following:  
 

Table 3 
Upper and Lower Limit Determination 

Parameter UL and LL 

3/4 inch sieve for 1 inch HMA 
1/2  inch sieve for 3/4 inch HMA 
3/8 inch sieve for 1/2  inch  HMA 
No. 4 sieve for 3/8 inch HMA 

Target Value ± 6.0% 

No. 8 sieve Target Value ± 5.0% 

No.50 sieve Target Value ± 3.0% 

No. 200 sieve Target Value ± 2.0% 

Asphalt Binder Content Target Value ± 0.35% 

VMA Production Range 
 
Target Range (Field) 
 
 
 
 
Target Range (Design) 

Target Value ± 1.25% 
 
12.5% - 13.5% for 1 inch 
13.5% - 14.5% for 3/4 inch 
14.5% - 15.5% for 1/2inch 
15.5% - 16.5% for 3/8 inch 
 
Modified as necessary to meet 
Field Target Range 

Density Lower Limit: 
Target Value - 2.0% 
Upper Limit: 
Target Value + 3.0% 
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Delete Article 2.4, Line A and replace with the following: 
 
 A. Comply with all requirements for Superpave Volumetric Mix Design according to 

Asphalt Institute, SP-1, and SP-2, AASHTO PP 28 and the following: 
 1. Meet requirements of Table 8 and Table 9 
 2. Use a laboratory qualified by UDOT Central Materials in the use of the 

Superpave Gyratory Compactor. AASHTO T 312. 
 3. Use a FHWA-protocol approved Superpave Gyratory Compactor. 
 4. Meet all volumetric mix design requirements for the selected target 

gradation. 
 
Delete Article 2.4, Line C and replace with the following: 
 
 C. Moisture Susceptibility 
  1.  Incorporate hydrated lime into all volumetric designs. Use 1 percent, 

minimum, for Method A and 1½ percent, minimum, for Method B 
(Section 02746 - Hydrated Lime). 

 
 
Delete Table 8 and replace with the following: 
 
 
 

Table 8 
Volumetric Design Gyrations 

20 Years Design 
ESALS (Million) 

Compaction Parameters Voids Filled with 
Asphalt (VFA) (%) 

 Ninitial /% of 
Gmm* 

Ndesign /% of 
Gmm*   

Nmax /% of 
Gmm* 

 

0.3 6/# 91.5 50/$96.5 75/ # 98.2      70 - 80 ** 
0.3 to <3 7/# 90.5 75/$96.5 115/ # 98.2 65 - 78 
3 to < 30 8/# 89.0 100/$96.5 160/ #  98.2 65 - 75 
$30 9/ # 89.0 125/$96.5 205/ # 98.2 65 - 75 

* Gmm: Maximum specific gravity of Mix.  (Rice Method) 
** 67 percent specified lower limit VFA for 1 inch nominal maximum size mixture. 
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Delete Table 9 and replace with the following: 
 

Table 9 
Volumetric Design Requirements 

HMA design mixing and compaction 
temperatures 

Provided by the Engineer 

Dust Proportion Range 0.6 - 1.40 

Voids in Mineral Aggregate (VMA) at Ndesign 
AASHTO PP 28.9.2, using Gsb at SSD. 
Equation based on percent of total mix. 

Sufficient to Achieve Field Performance 
(Submit calculations or documentation to 
substantiate) 

Hamburg Wheel Tracker 
UDOT Materials Manual of Instruction  
Part 8-990 

Maximum 10 mm impression at 20,000 cycles 

 
 
Delete Article 2.5 and replace with the following:  
 
2.5 CONTRACTOR INITIATED CHANGES IN MIX DESIGN 

 
A. Submit all requests in writing at least 12 hours prior to incorporating changes into 

production. 
 

B. Submit a field volumetric mix design for all target changes. 
  1. Field volumetric mix design verification consists of 3 sets of 2 gyratory 

specimens run at the new targets. The Department’s acceptance tests are 
allowed for field verification. 

2. If the field volumetric mix design meets the volumetric requirements, the 
Engineer, in consultation with the Region Materials Engineer, provides 
written approval of the verified field volumetric mix design. 

  3. If the field volumetric mix design does not meet the volumetric 
requirements, submit a new laboratory volumetric mix design from a 
laboratory qualified by UDOT Central Materials.  Allow at least 6 
working days for verification. 

  4. The Department performs up to two volumetric mix design verifications at 
no cost to the Contractor.  The Department charges $3000 for each 
additional laboratory and/or field verification required, including all 
laboratory or field volumetric mix design verifications required due to 
contractor initiated target changes. 

 
C. Submit a new laboratory volumetric mix design if changes occur in the aggregate 

source, asphalt binder source or grade. 
 
 D. Do not make changes to production mix until request is reviewed and verified. 
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Delete Article 3.9 and replace with the following: 
 
3.9 DISPUTE RESOLUTION 
 

A. When disputing the validity of the Department=s acceptance tests, submit an 
engineering analysis within one week of receipt of test results. 

 
B. At a minimum, include the following items in the engineering analysis: 

1. Data supporting the Contractor=s test results.  Data must be based on 
project quality control testing performed by an AASHTO accredited lab 
that has performed a split-sample process with the Department and 
includes: 
a. Split-sample testing performed within the applicable contract 
b. Test data disputed along with: 

$ Maximum Specific Gravity of Mix 
$ Bulk Specific Gravity of Mix 
$ Bulk Specific Gravity of Coarse Aggregates 

c. Successful Paired-T test information, meeting α = 0.05, for a 
minimum of two consecutive production days 

2. Procedures or issues leading to disputed acceptance test results. 
3. Determination of volumetric, durability and long-term structural properties 

from one or more of the following tests: 
a. Hamburg Rut Tester 
b. 5-Cycle Lottman 
c. Asphalt Pavement Analyzer - Rut and Fatigue tests 
d. Resilient Modulus 
e. SHRP PG Asphalt Binder Tests 
f. SHRP Gyratory Compactor 

4. Incentive/Disincentive calculations based on Contractor and Department 
test values. 

5. Recommendations for price adjustment based on expected long-term 
performance. 

 
C. When paving plans indicate that a reject lot will be covered within 48 hours, the 

Department immediately reviews the analysis to identify possible discrepancies 
that can be resolved through validation testing based on the following: 
1. Department performs repeat testing on remaining material from original 

Department test. 
2. Department personnel perform repeat testing in the presence of Contractor 

representative within a 24 hour time period. 
3. Use results to validate or invalidate original Department result.  Validation 

test results may not be used in lieu of acceptance results. 
4. Base validation on results within two standard deviations (project 

acceptance samples) of original acceptance result.  Remove invalidated 
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test results from acceptance lot and reevaluate lot based on reduced 
sample size. 

5. The Engineer reviews the results and notifies the Contractor of any 
findings that affect the reject status of the lot along with the Department=s 
position on whether the lot is to be removed or may remain in place at the 
$15.00/ton deduction for Reject Lot. 

 
D. Within three working days of receipt, the Resident Engineer,  Region Materials 

Engineer, and Region Construction Engineer review the analysis and notify the 
Contractor in writing of acceptance or rejection.  Notification of rejection includes 
the following: 
1. Engineering basis for rejecting the Contractor=s analysis, including 

specific points of objection. 
2. Department data and analysis to justify Department position. 
3. Time frame for removal of material or pay adjustment to be applied to the 

lot. 
 

E. When the Department concludes the engineering analysis has merit, the 
Department, in conjunction with the Contractor, immediately begins a review of 
the acceptance test results.  The review includes, but is not be limited, to the 
following: 
1. Independent Assurance review of all equipment and procedures and 

methods used for sampling, splitting, and testing. 
2. A review of the Department and Contractor=s raw test data and 

calculations for documentation or calculation errors. 
3. Production and testing of additional correlation samples. 
4. Cross-witnessing of test procedures by Contractor Quality Control and 

Department personnel. 
5. Distribution any other pertinent information. 
6. Discussion of other possible means for variation. 

 
Note: If engineering analysis is initiated due to failure of statistical methods to 
verify Contractor testing and there is no net difference between 
incentive/disincentive based on Contractor or Department testing, the Engineer 
may verify contractor test values based on engineering analysis. 

 
F. Do not continue production without concurrence from the Engineer or until 

differences in the test results are resolved. 
 

G. If errors in testing or reporting are discovered, the Department corrects the 
applicable test results and re-applies the acceptance/pay adjustment procedures. 
1. If errors are identified that cannot be corrected and the quality of the lot is 

in question, the Department may choose to evaluate the lot using the 
Hamburg Wheel Tracker or the Asphalt Pavement Analyzer. 
a. Use 5 stratified random samples cut from the roadway 
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b. The Region Materials Engineer and Resident Engineer decide, in 
conjunction with the Contractor, the status of the lot and associated 
pay adjustment, based on the following: 
$ Fatigue Life 
$ Stripping Potential 
$ Rutting Potential 
$ Expected Pavement Performance Period vs. Design Life 

2. Errors that are identified within the Department=s testing result in a review 
of the Contractor=s schedule and if appropriate, make adjustments to the 
CPM. 

 
H. If errors in testing cannot be identified, select an Independent Third Party (Agreed 

on by the Department and the Contractor) to witness sample splitting and testing 
by both the Contractor and the Department.  The Independent Third Party 
identifies/produces additional material for split-sample testing. 

 
I. If testing errors are identified by the Third Party, the Department makes 

appropriate adjustments to the acceptance test results and re-applies the 
acceptance/pay adjustment procedures. 

 
J. The party responsible for the identified error pays for the services of the 

Independent Third Party. 
 

K. If no errors are identified, the Department evaluates the lot using the original 
testing results. 

 
 
 

END OF SECTION 
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February 27, 2003 
 

SPECIAL PROVISION 
Project No. SP-0191(30)125 

 
SECTION 02742 S 

 
PROJECT SPECIFIC SURFACING REQUIREMENTS 

 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Required PG Asphalt or emulsion. 
 

B. Number of gyrations to use for Superpave Mix Design. 
 
 
PART 2  PRODUCTS 
 
2.1 MIXES 
 

A. Hot Mix Asphalt (HMA): ( Refer to bid item for size) 
 

1. PG __64-28__________ Asphalt. 
 

2. N initial ___8_______ N design____100_________ N final____160________ 
 

B. Open-Graded Surface Course: 
 

1. PG ________________ Asphalt. 
 

C. Chip Seal 
 

1. Type of asphalt emulsion ___HFMS_2P_______________ 
 
 
PART 3 EXECUTION Not used. 
 
 
 END OF SECTION 
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February 6, 2003 
 

SPECIAL PROVISION  
Project No. SP-0191(30)125 

SECTION 02745M  

ASPHALT MATERIAL 
 
 
Delete Tables 2, 4, and 5 and replace with the following: 
 

Table 2 
 Latex Modified Cationic Rapid Setting Emulsified Asphalt (LMCRS-2) 

Tests AASHTO 
Test Method 

Min. Max.

Emulsion 
Viscosity, SFS, 122 EF (50 EC), Sec T59 75 300 
Settlement (a) 5 days, percent T 59  5 
Storage Stability Test (b) 1 d, 24 h, percent T 59  1 
Demulsibility (c) 35 ml, 0.8% sodium dioctyl    
Sulfosucinate, percent 

T 59 40  

Particle Charge Test T 59 Positive  
Sieve Test, percent T 59  0.3 
Distillation 
Oil distillate, by vol of emulsion, percent   0 
Residue (d), percent  65  
Residue from Distillation Test 
Penetration, 77EF (25EC), 100 g, 5 s, dmm T 49 40  200 
Torsional Recovery, (e)  18  
(a)  The test requirement for settlement may be waived when the emulsified asphalt is used in less than a 
five-day time; or the purchaser may require that the settlement test be run from the time the sample is 
received until it is used, if the elapsed time is less than 5 days. 
(b) May use the 24-hour (1-day) storage stability test instead of the five-day settlement test. 
(c) Make the demulsibility test within 30 days from date of shipment. 
(d) Determine distillation by AASHTO T 59,with modifications to include a 350 ± 5 EF (177±3EC)  
maximum temperature to be held for 15 minutes.  
(e) CA 332 (California Test Method). 
 
Co-mill latex and asphalt during the emulsification process. 
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Table 4 
 High Float Medium Setting Emulsified Polymerized Asphalt (HFMS-2P) (a) 

Tests AASHTO  
Test method

Min. Max. 

Emulsion 
Viscosity , SSF ,122EF(50EC), sec 
(Project Site Acceptance/Rejection Limits) 

T 59 100 450 

Storage Stability Test (a) 1 d, 24 h, percent T 59  0.1 
Sieve Test, percent T 59  0.1 
Distillation    
Oil distillate, by vol of emulsion, percent T 59 1 7 
Residue (c), percent T 59 65  
Residue from Distillation Test 
Penetration,  77EF(25EC), 100 g, 5 s, dmm T 49 70 300 
Float Test, 140EF(60EC), sec T 50 1200 300 
Solubility in trichloroethylene, percent T 44 97.5  
Elastic Recovery, 77EF(25EC), percent T 301 50  
(a) Supply an HFMS-2SP (anionic, polymerized, high-float) as an emulsified blend of polymerized 
asphalt cement, water, and emulsifiers.  Polymerize the asphalt cement with a minimum of 3.0% polymer 
by weight of the asphalt cement prior to emulsification. After standing undisturbed for a minimum of 24 
hours, the emulsion shall be smooth and homogeneous throughout with no white, milky separation, 
pumpable, and suitable for application through a distributor. 
(b) May use the 24-hour (1-day) storage stability test instead of the five-day settlement test. 
(c) Determine the distillation by AASHTO T 59, with modifications to include a 350 ± 5 EF (177±3EC) 
maximum temperature to be held for 15 minutes. 
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Table 5 
High Float Rapid Setting Emulsified Polymerized Asphalt (HFRS-2P)   (a) 

Tests AASHTO  
Test method

Min. Max. 

Emulsion 
Viscosity, SFS @ 122EF(50EC), sec 
(Project Site Acceptance/Rejection Limits) 
       

T 59 100 450 

Storage Stability Test (a) 1 d, 24 h, percent               T 59  1 
Demulsibility (b) 0.02 N Ca Cl2, percent T 59 40  
Sieve Test, percent T 59  0.1 
Distillation    
Oil distillate, by vol of emulsion, percent T 59  3 
Residue (c), percent T 59 65  
Residue from Distillation Test 
Penetration, 77EF(25EC), 100 g, 5 s, dmm T 49 70 150 
Float Test, 140EF(60EC), sec T 50 1200  
Solubility in trichloroethylene, percent T 44 97.5  
Elastic Recovery, 77EF(25EC), percent T 301 58  
(a) Supply an HFMS-2SP (anionic, polymerized, high-float) as an emulsified blend of polymerized 
asphalt cement, water, and emulsifiers.  Polymerize the asphalt cement with a minimum of 3.0% polymer 
by weight of the asphalt cement prior to emulsification. After standing undisturbed for a minimum of 24 
hours, the emulsion shall be smooth and homogeneous throughout with no white, milky separation, 
pumpable, and suitable for application through a distributor. 
(b) May use the 24-hour (1-day) storage stability test instead of the five-day settlement test. 
(c) Determine the distillation by AASHTO T 59, with modifications to include a 350 ± 5 EF (177±3EC) 
maximum temperature to be held for 15 minutes.  
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August 15, 2002 

SPECIAL PROVISION 
 

PROJECT #SP-0191(30)125 

SECTION 02765S 

PAVEMENT MARKING PAINT 
 
Delete Section 02765 and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Furnish Acrylic Water Based pavement marking paint meeting Federal 

Specification TTP-1952 D. And refer to 2.1 for resin requirement. 
 
 B. Apply to asphaltic or concrete pavement as edge lines, center lines, broken lines, 

guide lines, symbols and other related markings. 
 
 C. Remove pavement markings. 
 
1.2 REFERENCES 
 
 A. AASHTO M 247: Glass Beads Used in Traffic Paint. 
 
 B. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using 

the Stormer-Type Viscometer. 
 
 C. ASTM D 711: No-Pick-Up Time of Traffic Paint. 
 
 D. ASTM D 2205: Selection of Tests for Traffic Paints 
 
 E. ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and 

Gas Chromatography. 
 
 F. ASTM D 3723: Pigment Content of Water-Emulsion Paints 
 
 G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of 

Paints and Related Coatings. 
 
 H. ASTM D 4451: Pigment Content of Paints 
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 I. ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and 
Extenders. 

 
 J. Federal Standards 595B, 37875, 33538, 11105 and  TTP-1952 D. 
 
1.3 ACCEPTANCE 
 
 A. UDOT ENGINEER:  
  1. Randomly samples pavement marking paint and submits to Central 

Chemistry Lab for acceptance. 
  2. Randomly generates the location of each test and removes all loose or 

excess beads from the line prior to testing. 
  3. Visually inspects each line to verify bead adhesion and compliance with 

specified line dimensions requirements. 
  4. Verifies that the paint and beads are being applied within specified 

tolerances a minimum of once each production day. 
  5. Verify quantities used by measuring both paint and bead tanks prior to and 

after application. 
 
 B. Repaint any line or symbol failing to meet bead adherence and dimensional 

requirements. 
 
 C. Repaint any line or symbol failing to meet the minimum application requirements 

for paint or beads. 
 
PART 2 PRODUCTS 
 
2.1 PAINT 
 
 A. Choose an approved pavement marking paint from the UDOT Research Division 

“Accepted Products Listing.”  Follow Federal Standards 595B, 37875, 33538, and 
11105.  Meet the following requirements for Acrylic Water Based Paint: 

 
CIELAB (L*a*b*) D65/10E 

White Yellow Red 

L*  91.9 to 95.6 L*  70.0 to 72.7 L*  31.4 to 33.4 

a*  -1.8 to -2.1 a*  22.5 to 24.8 a*  51.6 to 52.6 

b*  3.8 to 2.2 b*  89.7 to 73.9 b*  34.1 to 35.1 
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  1. No-track time: Not more than 5 minutes when tested according to 
ASTM D 711. 

  2. Volatile Organic Compounds Content: Less than 1.25 lbs/gal 
ASTM D 3960. 

  3. Free of lead, chromium, or other related heavy metals ASTM D 5381. 
  4. Pigment: Percent by weight: Acrylic Water Based minimum of 62.0 ± 2.0  

ASTM D 3723. 
  5. Total Solids: Percent by weight: Acrylic Water Based minimum of 77.0 

ASTM D 2205. 
  6. Acrylic water based paint must contain a minimum of 40 percent, by 

weight, 100 percent acrylic cross-linkable emulsion as determined by 
infrared analysis and other chemical analysis available to UDOT. ASTM 
D 2205 

  7. ASTM D 562, ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests 
used to verify paint samples meet “Accepted Products Listing”. 

 
2.2 GLASS SPHERE (BEADS) USED IN PAVEMENT MARKING PAINT 
 
 A. Specific Properties: 
  1. Meet AASHTO M 247. 
  2. Meet type II, uniform gradation. 
 
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 
 A. Line Control. 
  1. Establish control points at 100 ft intervals on tangent and at 50 ft intervals 

on curves. 
  2. Maintain the line within 2 inches of the established control points and 

mark the roadway between control points as needed. 
   a. Remove paint that is not placed within tolerance of the established 

control points and replace at no expense to the Department. Refer 
to article 3.4. 

 
 B. Remove dirt, loose aggregate and other foreign material and follow 

manufacturer’s recommendations for surface preparation. 
 
3.2 APPLICATION 
 
 A. Pavement Marking Paint: Apply at the following rates: 
  1. 4 inch Solid Line: From 270 to 350 ft/gal 
  2. 4 inch Broken Line: From 1080 to 1400 ft/gal 
  3. 8 inch Solid Line: From 135 to 175 ft/gal 
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 B. Replace pavement markings that are less than 14 wet mils in thickness. 
 

C. No payment for pavement markings placed in excess of 18 wet mils in thickness. 
 
 D. Painted Legends and Symbols 1 gallon  per 100 square feet. 
 
 E. Glass Sphere (Beads): Apply a minimum of 8 lbs/gal of paint, the full length and 

width of line and pavement markings. 
 
 F. Begin striping operations no later than 24 hours after ordered by the Engineer. 
 
 G. At time of application apply lines and pavement markings only when the air and 

pavement temperature are: 
  1. 50 degrees F and rising for Acrylic Water Based Paint. 
 

H.  Comply with Traffic Control Drawing TC16 
 
3.3 CONTRACTOR QUALITY CONTROL 
 
 A. Application Rate: Verify that the paint and beads are being applied within 

specified tolerances prior to striping. 
 
3.4 REMOVE PAVEMENT MARKINGS 
 
 A. Use one of these removal methods: 
  1. Grinding 

2. High pressure water spray 
  3. Sand blasting 
  4. Shot blasting. 
 
 B. Use equipment specifically designed for removal of pavement marking material. 
 
 

END OF SECTION 
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February 10, 2003 
 

SPECIAL PROVISION 
SP-0191(30)125 

SECTION 02785M 

CHIP SEAL COAT 
 
Delete Articles 3.2 and 3.5 and replace with the following: 
 
3.2 LIMITATIONS 
 
 A. Complete all work, excluding bituminous flush coat, between May 15 and August 

31. 
 

B. Provide a minimum of 0.5 lbs/yd2 blotter material meeting the requirements of 
Section 02748 and application equipment at the project site prior to beginning seal 
coat work. Application equipment is subject to inspection and approval by the 
Engineer 

 
 C. Do not place any chip seal coat if the Engineer determines that excess moisture is 

present in the pavement structure. 
 
 D. Place seal coat when: 
  1. Pavement temperature is between 80 degrees F and 136 degrees F. 
  2. Air temperature is 70 degrees F and rising in the shade. 
 
 E. Complete all chip seal operations, including sweeping, during daylight hours. 
 
 F. On interstate routes, do not open to traffic the same day chip seal coat is placed. 

1. Sweep and open to traffic no earlier than 14 hours after placing cover 
material. 

 
 G. Apply bituminous flush coat material no earlier than 14 days after the application 

of the cover material, or as directed by the Engineer. 
1. Apply bituminous flush coat material when the air temperature in the 

shade is 50 degrees F and rising. 
2. Do not apply bituminous flush coat material during fog, rain, or other 

adverse conditions. 
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3.5 ASPHALT MATERIAL /COVER MATERIAL APPLICATION 
 
 A. Use a distributor equipped with a hydrostatic system capable of maintaining a 

tolerance of ± 0.03 gal/yd2. 
  1. Spray the application at a rate sufficient to obtain 50 percent chip 

embedment before the rolling operation. 
  2. Application rates may vary throughout the project depending on existing 

conditions. 
  3. Equipment is subject to inspection and approval by the Engineer. 
 
 B. Apply the asphalt emulsion at a minimum temperature of 145 degrees F. 
 
 C. Place building paper adjacent to the transverse construction joint prior to starting 

each spraying operation. Maintain the control valve to act instantaneously, both in 
start-up and cut-off. 

 
 D. Locate longitudinal joints within 6 inches of the traffic lane line location.  

Construct the meet lines with no skips or voids between adjacent passes.  Avoid a 
double thickness of cover material. 

 
 E. Spread the cover material maintaining a tolerance of ± 1.0 lb/yd2. 
  1. Equipment is subject to inspection and approval by the Engineer. 
 
 F. Calibrate the spreader at the beginning of each day and as often as required. 
 

Approximate Spread Rates 
Unit Weight 

lbs/ft3 
Application Rate 

lbs/yd2 
60 - 65 17.0 
65 - 70 18.4 
70 -75 19.8 
75 - 80 20.7 
80 - 85 22.1 
85 - 90 23.5 
90 - 95 24.9 
95 - 100 25.8 

 
 

END OF SECTION 
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February 19, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02906 S 

 
 NATIVE BOULDER PLACEMENT 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Collect and place landscape boulders as shown on plans and details. 
 
1.2 RELATED WORK 
 

A. Section 02231: Site Clearing and Grubbing. 
 
B. Section 02316: Roadway Excavation 

 
C. Section 02912: Topsoil 

 
1.3 SUBMITTALS 
 

A. None. 
 
PART 2 PRODUCTS     
 
2.1 NATIVE BOULDER 
    
 A. Provide locally collected boulders from construction site, consisting of durable, 

round to oblong shaped stone that is sound, hard and free from structural defects, 
seams and cracks.  Provide boulders of the following sizes as indicated below:  

       
                     Percent of 

Length     Width      Height    Total 
 
Min.  Max.  Min.  Max.  Min.  Max.  ____ 
5 ft.  10 ft.  5 ft.  10 ft.  2 ft.  5 ft.  50 % 
3 ft.  5 ft.  3 ft.  5 ft.  2 ft.  5 ft.  35 % 
2 ft.  3 ft.  2 ft.  3 ft.  2 ft.  5 ft.  15 % 
 
 B. Collect native boulders from the excavated material as directed by the 

ENGINEER.  
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PART 3 EXECUTION 
 
3.1 GENERAL REQUIREMENTS 
 

A.      Placement:  Excavate depressions for the boulder so that a minimum of one-third 
and a maximum of one-half of the boulder will be below grade.  Place boulder in 
the depression so that its longest axis is horizontal and when possible having the 
weathered side exposed.  Compact the soil around the rock so it will be secure 
and cannot be moved. 

 
B.      Boulder locations shall be staked by the CONTRACTOR and approved by the 

ENGINEER before placement. Boulders shall be placed on slopes in a manner 
that mimics the existing natural boulder scatter and land slide. 

 
C.      Finish excavation on cut slope from Sta. 105+00.00 to 129+00.00 LT and Sta. 

123+00.00 to 124+00.00 RT to an uneven surface with depressions up to 2.5 ft. in 
depth and 5 ft. in width. 

 
D.    After slopes have been cut, excavate depressions and place native boulders with   

   the weathered side exposed.  Compact around boulders to secure them on the        
   slope.  Place topsoil, seed and slope protection as required. 

 
 E. Use soft-tie straps for all native boulder handling. 
 
 
 
 
 
 
 

 
  
 END OF SECTION 
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March 11, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02912M 

 
TOPSOIL 

 
Delete paragraph 1.4, Submittals. 
 
Delete paragraph 2.1, and replace with the following: 
 
2.1 CONTRACTOR FURNISHED TOPSOIL 
 

A. Determine PH, EC, and SAR with a saturated soil paste or 1:1 soil/water testing 
method.  Meet the following: 
1. PH:  6.0 to 8.0 
2. EC (Electrical Conductivity): less than 4 ds/m. 
3. SAR (Sodium Adsorption Ratio): Less than 10. 

 
B.       Organic Matter: 

1. 1 to 20 percent.   
2. Determined by the release upon combustion, Walkley-Black or modified 

Walkley-Black testing method.  AASHTO T 194. 
 

C. Textural Classification: 
1. Loam, sandy loam, silt loam or sandy clay loam not exceeding the 

following percentiles.  Refer to Textural Triangle National Soils 
Handbook, Part 603-5. 

 
 

Soil 
component 

 
Percentile 

Range 
 

Sand 
 

20 to 70 
 

Silt 
 

20 to 70 
 

Clay 
 

10 to 30 
 

2. Determine particle size by the hydrometer testing method. 
D. Topsoil free of: 

1. Subsoils (no B or C horizon soils) 
2. Coarse sand and gravel 
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3. Stiff clay, hard clods, or hard pan soils 
4. Rock larger than 3 inches in any dimension 
5. Trash, litter, or refuse. 
6. Noxious weeds and weed seeds. 

 
E.       Topsoil may contain a maximum of 5 percent rock smaller than 3 inches. 

 
Delete lines A and B of paragraph 2.2, Source Quality Control - Contractor Furnished 
Topsoil, and replace with the following: 
 

A. Soil Samples 
1. Obtain soil samples while the Engineer is present. Provide no less than 0.5 

lbs per soil sample. 
2. Obtain samples from a thin slice of soil cut from the side of a freshly dug 

hole or by using a soil auger or sampling tube. 
3. Mix the several small samples taken from various places around the 

source together to produce a composite sample. 
4. More than one composite sample may be required if the topsoil horizon 

changes significantly across the source. 
5. Store samples in a clean container at room temperature and out of direct 

sunlight. 
6. Label the location and date on each sample container. 
7. Provide additional soil samples for verification if requested by the 

Engineer. 
 

B.   Soil testing: ENGINEER will submit soil samples to an approved independent 
soil testing laboratory capable of performing the tests listed in paragraph 2.1 of 
this section.  A partial list of acceptable testing laboratories includes: 

 
Brigham Young University 
Soil and Plant Analysis Laboratory 
255 WIDB 
Provo, UT 84602 
(801) 378-2760 

 
 

USU Extension - Soil Lab 
University Hill 
Logan, Utah 84322-4820 
(435) 797-2233 

 
Delete paragraphs: 

3.1 General Requirements 
3.2 Contractor Furnished Topsoil 
3.3 Department Furnished Topsoil 
3.4 Spread Stockpiled Topsoil 
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and replace with the following: 
 
3.1 GENERAL REQUIREMENTS 
 

A.   Complete final grading, trench settling and surface preparation before placing 
topsoil. 

 
B. On steep cut slopes steeper than 2:1 and higher than 16 feet that require the 

placement of topsoil, place and spread topsoil as the slope is being constructed.  
Finish according to paragraph 3.4.C and D. 
 

C. On the remaining topsoiled areas not covered under this paragraph, line B, 
CONTRACTOR is responsible for providing a suitable topsoil surface just before 
seeding.  Suitable topsoil surface is: 
1. Non-compacted surface that is finished according to this Section, 

paragraph 3.4, lines C and D. 
2. Weed free. 
3. Finish grade provides a uniform surface with smooth transitions between 

grade changes and disturbed areas. 
 

D.        Do not strip or handle wet topsoil. 
 

E.  Establish finish grade at 1 inch below the top of all walks, curbs, mow strips and 
other hard surfaces for areas receiving seed or turf seed and 1-1/2 inches for areas 
receiving turf sod. 

 
3.2 STRIP AND STOCKPILE TOPSOIL 
 

A. Strip the topsoil 
1.         Only from areas identified on the plans or approved by ENGINEER.   
2. To a depth approved by the ENGINEER. 

 
B. Remove and dispose of any roots larger than 2 inches in diameter or 12 inches in 

length. 
 

C. Stockpile stripped topsoil: 
1. At locations acceptable to the ENGINEER.   
2. So that placement or activity around the stockpile does not damage or 

impact any existing trees, shrubs or environmentally sensitive areas.  
Obtain appropriate clearances if such impacts are unavoidable. 

D Grade to minimize erosion on and around the stockpiles. 
 
3.3 SPREAD STOCKPILED AND CONTRACTOR FURNISHED TOPSOIL 
 

A. Clear area to receive topsoil of all trash, debris, weeds, and rock 3 inches or 
larger, and dispose of objectionable material in an approved manner. 

 
B. Place and spread the stockpiled topsoil over the prepared slopes to a depth 

approved by the ENGINEER. 
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C. On slopes 3:1 and flatter, disc or harrow the placed topsoil along the contour, or 

cat-track the slopes to create continuous cleat tracks that run parallel with the 
contours. 

 
D. On slopes steeper than 3:1, cat-track the slopes to create continuous cleat tracks 

that run parallel with the contours. 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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February 19, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 02922M 

 
SEEDING, TURF SEED AND TURF SOD 

 
 
Add Part 1.5 Delivery, Storage, and Handling Article A.5 and A.6. 
 
1.5 DELIVERY, STORAGE, AND HANDLING 
 

A. Mixing Seed: 
 
5. Seed Mix “A” shall consist of grass and forbs seed only. 
6. Seed Mix “B” shall consist of grass, forbs and shrub seed mix only. 

 
 
Add Part 3.1 Preparation E.1 and F.1. 
 
3.1 PREPARATION 
 

E.  Seed Mix “A” Placement: 
 

1. Seed Mix “A” shall be placed on all disturbed areas paralleling the 
roadway 15 ft. out from the delineator posts. 

   
F. Seed Mix “B” Placement: 
 

1.   Seed Mix “B” shall be placed on all disturbed areas except the 15ft. buffer 
      strip reserved for Seed Mix “A”. 

 
 

 
Delete Part 3.4 Broadcast Method Article E 
Replace with the following: 
 
3.4 BROADCAST METHOD 
 

E. Incorporate the seed into the soil on slopes steeper than 3:1 using all of the 
following methods: 
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1. Cat-tracking, running the dozer up and down the slope creating continuous 
cleat tracks that run parallel with the contours and incorporate seed into 
the topsoil. 

2.  Hand raking, hand rake the seed in 2 inch deep into the soil along the 
contours of the slope, around native boulders and on slopes composed of 
loose sandy soil unable to support tracked equipment or cleat tracks. 

 
 
 
 
 
 

END OF SECTION 
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December 30, 2002 
SPECIAL PROVISION  

 
SP-0191(30)125 

 
SECTION 02961M 

 
ROTOMILLING 

  
DELETE ARTICLE E OF SECTION 3.1 AND ADD THE FOLLOWING: 
 
PART 3 EXECUTION 
 
3.1 PROCEDURE 

 
E. Load the reclaimed material from milling operation into a truck in one operation 

except where required by the plans for shoulder widening.  Provide rotomilled 
tailings for base course on Bike Path as shown on summary sheet SM-3 and typical 
section sheet TS-20.  Material not used for above mentioned purposes will be 
delivered to the UDOT pit located just North of the SR-313/US-191 Junction on the 
West side of US-191.  Rotomill tailings will be the property of the Utah Department 
of Transportation. 

F. During placement of rotomill tailings for bike path, the CONTRACTOR will use a 
nuclear gauge to establish the maximum density and determine a rolling pattern to 
achieve this density.  The CONTRACTOR will then use this established rolling 
pattern for density acceptance for the remained of the bike path. 

G. The rotomill tailing on the shoulders of the Southbound lanes will be compacted with 
a minimum of two roller passes or as directed by the ENGINEER. 

H. The exposed rotomill tailing on the shoulders of the Southbound lanes will be flushed 
with emulsified asphalt SS-1 at a rate of 0.15 gal/yd2.  
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February 6, 2003 
SPECIAL PROVISION 

 
SP-0191(30)125 

 
SECTION 03310M 

 
STRUCTURAL CONCRETE  

 
 

Delete PART 1 1.1 A and replace with the following: 
 
 A. Materials and procedures for constructing structural concrete, including coloring, 

and  footings cast against rock. 
 
Add the following to PART 1 1.2: 
 
 L. Section 03320S - Integrally Colored Cast-in-Place Concrete. 
 
Add the following to PART 3 3.5 
 

H. Observe the following when placing concrete in wall footings for Retaining Walls 
R-417A and R-417B, center pier footings for Bridge C-928. 

  1. Place concrete for all footings directly against solid rock on bottom and 
sides. Clean all rock in contact with concrete footings of all loose material 
and wash to remove all fines from the contact surface with concrete.  Fill 
excavation overbreak volumes with concrete at the Contractor’s expense. 

 
 I. Integrally Colored Cast-in-Place Concrete 

1. Use integrally colored cast-in-place concrete in abutments, wing walls,  
pier cap and columns and parapets for Bridge C-928, all concrete for Box 
Culvert E-2504 and vertical walls for the Retaining Walls R-417A, R-
417B.  See Special Provision 03320S.  

 
END OF SECTION 
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March 25, 2003
SPECIAL PROVISION

SP-0191(30)125

SECTION 03312S

CAST-IN-PLACE  RETAINING  WALL

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Furnish materials and construct cast-in-place reinforced concrete retaining walls
as shown on the “ Situation and Layout “ drawing.

1.2 RELATED SECTIONS

A. Section 03055 - Portland Cement Concrete

B. Section 03310 - Structural Concrete

C. Section 03390 - Concrete Curing

D. Section 03152 - Concrete Joint Control

E. Section 03211 - Reinforcing Steel And Welded Wire

F. Section 02061 - Select Aggregate

G. Section 02317 - Structural Excavation

H. Section 02374 - Grouted Riprap

I. Section 02075 - Geotextiles

1.3 REFERENCES

A. AASHTO M 213: Preformed Joint Filler

B. AASHTO M 148: Curing Compound
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1. Type I D, Class A

 

PART 2 PRODUCTS

2.1 MATERIALS

A. Concrete. Class AA(AE) per Section 03055 and Section 03310.

B. Reinforcing Steel ( Coated ) per Section 03211

C. Joints and Sealers per Section 03152

D. Curing Compound per Section 03390

E. Forms - Use plywood, wood, metal or a combination of these materials.

F. Waterstop - Refer to Section 03152

G. Composite Drainage Material - Refer to Section 02075 
            1. Use non-woven fabric.

2. Place around Underdrain Granular Backfill and Perforated Drain Pipe with
Stainless Steel Screens as shown on the plans.

3. Place the fabric side of the material against the Free Draining Granular
Backfill Borrow.

H. Free Draining Granular Backfill Borrow as specified in Section 02061. 

I. Underdrain Granular Backfill as specified in Section 02061. 

J. Grouted Riprap as specified in Special Provision 02374S. 

K. Perforated Drain Pipe with Stainless Steel Screens. 

PART 3 EXECUTION

3.1 GENERAL
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A. Construct the cast-in-place reinforced concrete walls to the dimensions and at the
locations as shown on the plans.  Place Free Draining Granular Backfill Borrow
as shown on plans.

3.2  CONCRETE

A. Follow the requirements of Section 03310, PART 3 except delete Subsection 3.9.

B. The concrete placed in the retaining wall will meet the 28 days concrete strength
requirements shown on the plans.

C. Place concrete for all footings directly against solid rock on bottom and sides. 
Clean all rock in contact with concrete footings of all loose material and wash to
remove all fines from the contact surface of the concrete.  Fill excavation
overbreak volumes with concrete at the Contractor’s expense.

3.3 REINFORCING STEEL

A.  Follow the requirements of Section 03211, PART 3.

3.4 FREE DRAINING GRANULAR BACKFILL BORROW

A.  Place Free Draining Granular Backfill Borrow as specified in Section 02061.

END OF SECTION
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SPECIAL PROVISION

SP - 0191(30)125

SECTION  03320S

INTEGRALLY  COLORED  CAST-IN-PLACE  CONCRETE 

PART 1 GENERAL

1.1   SUMMARY

A. Section Includes:  
                 Integrally colored cast-in-place concrete for portions of structures to match the site rock
                color.

Bridge Structural Number C-928: Abutments, Pier Cap and columns, wing walls,         
                                                                    and parapets.

Box Culvert Structural Number E-2504: All 
Retaining Wall Structural Number R- 417A and R- 417B: vertical wall                        

B. Related Sections:
1. Section 03055 - Portland Cement Concrete
2. Section 03310 - Structural Concrete
3. Section 03390 - Concrete Curing

1.2   REFERENCES

A. American Society for Testing and Materials:
1. ASTM C309 - Liquid Membrane-Forming Compounds for Curing Concrete.
2. ASTM C979 - Pigments for Integrally Colored Concrete.

B. Federal Standard No. 595: Color.

1.3   SUBMITTALS

A. Submit product data and manufacturer's instructions for:
1. Color additives.
2. Curing compounds.
3. Form facing materials.
4. Form release agents.
5. Proprietary cleaning agents.
6. Surface retarders.

B. Samples:
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1. Samples for Color Selection: Submit color additive manufacturer's color chart,
sample chip set; indicate color additive number and required dosage rate.  Samples
indicate general color and may vary from concrete finished in field according to
Specifications.

2. Submit samples to UDOT’s Central chemistry Lab.

1.4   QUALITY ASSURANCE

A. Colored Concrete prototype wall:
1. Provide a 4 ft x 4 ft x 1.5 ft prototype wall using color additive selected and

accepted by the ENGINEER. Construct at least one month before start of other
concrete work to allow concrete to cure before acceptance.

2. At location on Project selected by the ENGINEER, demonstrate methods of
obtaining consistent visual appearance, including each forming and finishing
condition required on Project using materials, workmanship, joint treatment, form
ties, curing method, and patching techniques to be used throughout Project.

3. Retain samples of cements, sands, aggregates, and color additives used in prototype
wall for comparison with materials used in remaining Work.

4. Accepted prototype wall provides visual standard for work of Section.
5. Prototype wall may not remain as part of Work. Remove when no longer required

for comparison with finished work.

B. Preconstruction Conference:
1. Review procedures required to produce specified results.

1.5   DELIVERY, STORAGE AND HANDLING

A. Color Additives:  Comply with manufacturer's instructions.  Deliver color additives to job
site or batch plant in original, unopened packaging.  Store in dry conditions.

1.6   PROJECT CONDITIONS

A. Schedule delivery of concrete to provide consistent mix times from batching until
discharge.

PART 2 PRODUCTS

2.1   CONCRETE MATERIALS

A. Colored Additives for Integrally Colored Concrete:
1. Materials:

a. Colored additives shall contain pure, concentrated mineral pigments specially
processed for mixing into concrete and complying with ASTM C979.

b. Color additives containing carbon black are not acceptable.

B. Color to match the natural rock color at the site.
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1. Packaging:  If color additives are to be added to mix at site, furnish color additives
in premeasured Mix-Ready disintegrating bags to minimize job site waste.

C. Admixtures
1. Do not use calcium chloride admixtures.

2.2   FORMS

A. Form Facing Material:
1. Provide non-porous surface such as steel, plastic, or high-density overlaid plywood

with watertight joint seals to prevent leakage.
2. Decorative form liners on exposed face of vertical walls.

B. Form Ties:  Fiberglass rods tinted to match concrete color.

C. Form Release:  Use a form release agent that is non-staining and minimizes formation of
bug-holes in surface of concrete.

2.3   ACCESSORIES

A. Curing Compound for Colored Concrete:  Curing compound shall comply with ASTM
C309 and be approved by color additive manufacturer for use with colored concrete. 

B. Supports for Reinforcing Bars:  Use corrosion-resistant types at locations in contact with
exposed surfaces.

C. Cleaning Agents:  Use products known to be compatible with colored concrete.

2.4   MIXES

A. Color Additives:  Mix in accordance with manufacturer's instructions.  Mix until color
additives are uniformly dispersed throughout mixture and disintegrating bags, if used,
have disintegrated.

B. Do not re-temper mix by adding water in field.

2.5   CONCRETE COLORS

A. Concrete Color: Provide cement, sand, aggregate and color additive as required to match
the site’s rock color.

B. Dosage rate of color additive shall not exceed 10 percent of weight of cementitious
materials in mix.

PART 3 EXECUTION

3.1 PATCHING 
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A. Fill holes and defects in concrete surface within 48 hours of form removal.

B. Use the same patching materials and techniques that were approved on prototype slab.

C. Make patches with a stiff mortar made with materials from the same sources as the
concrete.  Adjust mortar mix proportions so dry patch matches dry adjacent concrete.
Add white cement to mortar mix if necessary to lighten it.  

3.2   CURING

A. Maintain concrete between 65°F and 85°F (18°C and 29°C) during curing.

B. Colored Concrete: Apply curing compound in accordance with manufacturer's
instructions.  Apply curing compound at consistent time for each pour to maintain close
color consistency.

3.3   TOLERANCES

A. Minor variations in appearance of colored concrete, which are similar to natural
variations in color and appearance of uncolored concrete, are acceptable.

3.4   SCHEDULE

LOCATION        COLOR No.  Per Federal Standard No.595

Retaining walls R-417A & R-417B No. of color (accepted by
                        ENGINEER) to match the site’s rock color.

Bridge Structure C-928          No. of color (accepted by ENGINEER) to match the
site’s rock color.

Box Culvert E-2504 No. of color (accepted by ENGINEER) to match the
site’s rock color.

END OF SECTION
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February 10, 2003
SPECIAL PROVISION

SP - 0191(30)125

SECTION 09972M

PAINTING FOR STRUCTURAL STEEL

Delete PART 2.1 A and B and replace with the following:

A. Structural Steel for Structure Number C-928 shall meet the requirements of
AASHTO M 270 Grade 50W.  This is specified as a corrosion resistant,
weathering steel, and is not to be painted.
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